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| nvitation for Bids

null
Aridaman Battalion

Date of publication: 18-07-2022 14:00

Aridaman Battalion invites electronic bids from dligible bidders for the construction of BATALLION OFFICE,
OFFICERS ACCOMODATION AND BATALLION BUNGALOW (THREE BUILDINGS) under National
Competitive Bidding — Single Stage Two Envelope Bidding procedures.

Only eligible bidders with the following key qualifications should participate in this bidding:

Minimum Average Annual Construction Turnover of the best 3 years within the last 10 years: 94912000.00
Minimum Work experience of similar size and nature: 57200000.00

Under the Single Stage, Two Envelope Procedure, Bidders are required to submit simultaneously two separate
sealed envelopes, one containing (i) the Technica Bid and the other (ii) the Price Bid, both in turn enclosed in one
sealed envelope as per the provision of ITB 21 of the Bidding Document.

Eligible Bidders may obtain further information and inspect the Bidding Documents at the office of
Aridaman Battalion , siddhicharna, Siddhicharan Municipality, Okhaldhunga, Province One, Nepal or may visit
PPMO e-GP system www.bol patra.gov.np/egp.

If hard-copy is allowed then a complete set of Bidding Documents may be purchased from the office Aridaman
Battalion , siddhicharna, Siddhicharan Municipality, Okhaldhunga, Province One, Nepal by eligible Bidders on the
submission of awritten application, along with the copy of company/firm registration certificate, and upon
payment of a non-refundable fee of 5000.0 NRs. till 17-08-2022 12:00 during office hours.

Or

Bidder who chooses to submit their bid electronically may purchase the hard copy of the bidding documents as
mentioned above or may download the bidding documents for e-submission from PPMO’s e-GP system www.
bol patra.gov.np/egp. Bidders, submitting their bid electronically, should deposit the cost of bidding document in
the Project’ s Ragjaswa (revenue) account as specified below

Information to deposit the cost of bidding document in Bank:

Name of the Bank: Rastriya Banijya Bank Ltd.
Name of the Office: Aridaman Battalion

Office Code no: 345011001

Office Account no: 1000200010000

Rajaswa (revenue) Shirshak no: 14229

Pre-bid meeting shall be held at Aridaman Battalion
siddhicharna

Siddhicharan Municipality, Okhaldhunga

Province One

Nepal at 08-08-2022 11:00 hours.



10.

Sealed or electronic bids must be submitted to the office Aridaman Battalion , siddhicharna, Siddhicharan
Municipality, Okhaldhunga, Province One, Nepal by hand/courier or through PPM O’ s e-GP system www.bolpatra.
gov.np/egp on or before 17-08-2022 12:00. Bids received after this deadline will be rejected.

The bids will be opened in the presence of Bidders' representatives who choose to attend at 17-08-2022 13:00 hours
at the office of Aridaman Battalion

siddhicharna

Siddhicharan Municipality, Okhaldhunga

Province One

Nepal. Bids must be valid for a period of 90 days after bid opening and must be accompanied by a bid security or
scanned copy of the bid security in pdf format in case of e-bid, amounting to a minimum of NRs. 1787500 which
shall be valid for 30 days beyond the validity period of the bid.

If the last date of purchasing and /or submission falls on a government holiday, then the next working day shall be
considered as the last date. In such case the validity period of the bid security shall remain the same as specified for
the original last date of bid submission.

Evaluation and Qualification Criteria:

Nationality:

Nationality in accordance with ITB Subclause 4.2.
Single entity : must meet requirements.

In case of joint ventures,

each partner: must meet requirement.
all partners: must meet requirement.
One partner: Not Applicable.

Document required: Letter of Technical Bid Forms ELI —1; ELI —2 with attachments.

Other Eligibility : Firm Registration Certificate:
Firm Registration Certificate

For Single Entity : Must meet requirement

For joint Venture,

Each partner : must meet requirement.
For al partner combined and one partner : not applicable.

Documents Submission Requirements : Document attachment.

Other Eligibility : Business Registration Certificate:
Business Registration Certificate

For Single Entity : Must meet requirement

For joint Venture,

Each partner : must meet requirement.

For al partner combined and one partner : not applicable.

Documents Submission Requirements : Document attachment.
Other Eligibility : VAT and PAN Registration:

VAT and PAN Registration(only for domestic bidders)

For Single Entity : Must meet requirement

For joint Venture,

Each partner : must meet requirement.
For al partner combined and one partner : not applicable.



Documents Submission Requirements : Document attachment.

Other Eligibility : Tax Clearance Certificate/Tax return submission evidence/evidence of time extension for
the F/Y (Only for domestic bidders)

Tax Clearance Certificate F/'Y 077/78 and time extension certificate of F/Y 078/79(Only for domestic bidders)

For Single Entity : Must meet requirement

For joint Venture,

Each partner: must meet requirement.

For al partner combined and one partner : not applicable.
Documents Submission Requirements : Document attachment.

Adequacy of Technical Proposal:

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's technical capacity, to
mobilize key equipment and personnel for the contract consistent with its proposal regarding work methods,
scheduling, and material sourcing in sufficient detail and fully in accordance with the requirements stipulated in
Section VI (Works Reguirements).

General Construction Experience:

Experience under construction contracts in the role of contractor, subcontractor, or management contractor for at
least the last 5 years prior to the applications submission deadline.

Note:

(1)Insert number of yearsin words and figures. The time period is normally 5 years, but may be reduced to not less
than 3 years, according to the nature of works.

Contractsof Similar Size and Nature
(i) For Works of Regular Nature or Non-Complex workswith value up to NRs. 1 Billion:

Participation as Prime contractor, management contractor, or subcontractor, in at least One (1) Contract within the
last five (5) years, with avalue of at least NRs 57200000.00 that have been successfully or are substantially
completed and that are similar to the proposed works. The similarity shall be based on the physical size, complexity,
methods, technology or other characteristics as described in Section VI, Works Requirements.

For Single Entity : Must meet requirement

For joint Venture,

For al partner combined: Not Applicable

Each partner: Not Applicable

For One Partner: Must meet requirement

Documents Submission Requirements : Form EXP —2(a)

Construction Experiencein Key Activities:

For the above or other contracts executed during the period stipulated in 2.4.2(a) above, a minimum construction
experience in the following key activities :

[list activities indicating volume, number or rate of production as applicable; for the key activity (ies) in the subject
contract. The rates should be about 80% of the estimated production rates of the key activity(ies) in the subject
contract as needed to meet the expected construction schedule with due allowance for adverse climatic conditions.]

List the production rate(s) for the key activity (ies) in the subject contract. The rates should be about 80% of the
estimated production rates of the key activity(ies) in the subject contract as needed to meet the expected
construction schedule with due allowance for adverse climatic conditions.

Historical Financial Performance:

Submission of audited balance sheets and income statements, for the last 5 years to demonstrate the current
soundness of the Bidder's financial position. Asa

minimum, a Bidder's net worth calculated as the difference between total assets and total liabilities should be
positive.

Note:

(1) Thefinancial information provided by a Bidder should be reviewed in its entirety to allow atruly informed
judgment, and the pass-fail decision on the financia position of the Bidder should be given on this basis. Balance
sheet of the past three to five years period which shall be decided according to the nature of the work.



For Single Entity : Must meet regquirement
For joint Venture : Each partner Must meet requirement. All partner combined and one partner -> not applicable.
Documents Submission Requirements : Form FIN - 1 with attachments

Average Annual Construction Turnover:
94912000.00

Required Bid Capacity:

The bidding capacity of the bidder should be equal to or more than the NRs 57200000.00

Note:

(2a) Equal to Engineer’s Estimate( without VAT and Contingencies but including Provision Sum )in round figure
(3@ Usualy not lessthan 25 %

(48) Usualy not lessthan 40 %
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Section |: Instructions to Bidders

A. General

1. Scope of Bid 1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet
(BDS), the Employer, as indicated in the BDS, issues this Bidding Document
for the procurement of Works as specified in Section VI (Works
Requirements). The name, identification, and number of lots (contracts)
of the National Competitive Bidding (NCB) are provided in the BDS.

1.2 Throughout this Bidding Document:
(a)the term “in writing” means communicated in written form and delivered
against receipt;
(b) except where the context requires otherwise, words indicating the
singular also include the plural and words indicating the plural also
include the singular; and

(c) “day” means calendar day.

2. Source of Funds 2.1 GoN Funded: In accordance with its annual program and budget, approved
by the GoN, the implementing agency indicated in the BDS plans to apply
a portion of the allocated budget to eligible payments under the contract(s)
for which this Bidding Document is issued.

Or

Public Entities' own Resource Funded: In accordance with its annual
program and budget, approved by the public entity, the implementing
agency indicated in the BDS plans to apply a portion of the allocated
budget to eligible payments under the contract(s) for which this Bidding
Document is issued.

Or

DP Funded: The GoN has applied for or received financing (hereinafter
called “funds”) from the Development Partner (hereinafter called “the DP”)
indicated in the BDS toward the cost of the project named in the BDS. The
GoN intends to apply a portion of the funds to eligible payments under the
contract(s) for which this Bidding Document is issued.

2.2 DP Funded: Payment by the DP will be made only at the request of the
GoN and upon approval by the DP in accordance with the terms and
conditions of the financing agreement between the GoN and the DP
(hereinafter called the “Loan/Grant Agreement”), and will be subject in all
respects to the terms and conditions of that Loan/Grant Agreement. No
party other than the GoN shall derive any rights from the Loan Agreement
or have any claim to the funds.

3. Fraud qnd 3.1 Procuring Entities as well as Bidders, suppliers and contractors and their
Corruption sub-contractors shall adhere to the highest standard of ethics during the
procurement and execution of such contracts. In pursuance of this:;




(a) the Employer adopts, for the purposes of this provision, the terms as
defined below:
(i) “corrupt practice” means the offering, giving, receiving,
or soliciting, directly or indirectly, anything of value to influence
improperly the actions of another party;

(i) “fraudulent practice” means any act or omission, including

a misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain a financial or other benefit
or to avoid an obligation;

(i) “coercive practice” means impairing or harming, or
threatening to impair or harm, directly or indirectly, any party or
the property of the party to influence improperly the actions of a

party;

(iv) “collusive practice” means an arrangement between two or
more parties designed to achieve an improper purpose, including
influencing improperly the actions of another party.

v) ‘“obstructive practice” means (a) deliberately destroying,
falsifying, altering, or concealing of evidence material to an
investigation; (b) making false statements to investigators in order
to materially impede an investigation; (c) failing to comply with
requests to provide information, documents, or records in
connection with an investigation; (d) threatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of
matters relevant to the investigation or from pursuing the
investigation; or (e) materially impeding GoN/DP’s contractual
rights of audit or access to information; and

vi) “integrity violation” is any act which violates Anticorruption
Poalicy, including (i) to (v) above and the following: abuse, conflict of
interest, violations of GON/DP sanctions, retaliation against
whistleblowers or witnesses, and other violations of Anticorruption
Palicy, including failure to adhere to the highest ethical standard.

(b) the Employer will reject a proposal for award if it determines that
the Bidder recommended for award has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices or other integrity violations in competing for the contract;

(c) DP will cancel the portion of the financing allocated to a contract if it
determines at any time that representative(s) of the GoN/or of a
beneficiary of DP-financing engaged in corrupt, fraudulent, collusive,
or coercive practices or other integrity violations during the procurement
or the execution of that contract, without the GoN having taken timely
and appropriate action satisfactory to DP to remedy the situation.

(d) DP will impose remedial actions on a firm or an individual, at any time,
in accordance with DP's Anticorruption Policy and related Guidelines
(as amended from time to time), including declaring ineligible, either
indefinitely or for a stated period of time, to participate in DP-financed,




-administered, or -supported activities or to benefit from an DP-
financed, -administered, or -supported contract, financially or
otherwise, if it at any time determines that the firm or individual has,
directly or through an agent, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices or other integrity violations; and

(e) The Contractor shall permit the GoN/DP to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and
to have them audited by auditors appointed by the GoN /DP, if so
required by the GoN/DP.

3.2 The Bidder shall not carry out or cause to carry out the following
acts with an intention to influence the implementation
of the procurement process or the procurement agreement :

(a) give or propose improper inducement directly or indirectly,

(b) distortion or misrepresentation of facts,

(c) engaging in corrupt or fraudulent practice or involving in  such
act,

(d) interference in participation of other competing bidders,

(e) coercion or threatening directly or indirectly to cause harm to the
person or the property of any person to be involved in the
procurement proceedings,

(f) collusive practice among bidders before or after submission of bids for
distribution of works among bidders or fixing artificial/uncompetitive
bid price with an intention to deprive the Employer the benefit of
open competitive bid price,

(g) Contacting the Employer with an intention to influence the
Employer with regards to the bids or interference of any kind in
examination and evaluation of the bids during the period from the time
of opening of the bids until the notification of award of contract.

3.3 PPMO, on the recommendation of the Procuring Entity may blacklist a
Bidder for a period of one (1) to three (3) years for its conduct including on
the following grounds and seriousness of the act committed by the bidder:

(a) if convicted by a court of law in a criminal offence which disqualifies
the Bidder from participating in the contract,

(b) if it is established that the contract agreement signed by the Bidder was
based on false or misrepresentation of Bidders qualification
information,

(c)if it at any time determines that the firm has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices in competing for, or in executing, a GoN/DP-financed
contract.

(d) if the Successful Bidder fails to sign the Contract.




3.4 A bidder declared blacklisted and ineligible by the GoN, Public Procurement
Monitoring Office (PPMO) and/or the DP in case of DP funded project,
may be ineligible to bid for a contract during the period of time determined
by the GoN, PPMO and/or the DP.

3.5 In case of a natural person or firm/institution/company which is already
declared blacklisted and ineligible by the GoN, any other new or existing
firm/institution/company owned patrtially or fully by such Natural person or
Owner or Board of director of blacklisted firm/institution/company; shall not
be eligible bidder.

3.6Furthermore, Bidders shall be aware of the provisions of GCC (GCC 28.3
and 72.3(j).

4.Eligible Bidders

4.1 A Bidder may be a natural person, private entity, or government owned entity
subject to ITB 4.5 or any combination of them in the form of a Joint Venture
(JV) under an existing agreement, or with the intent to constitute a legally-
enforceable joint venture. In the case of a JV:

(a) all partners shall be jointly and severally liable for the execution of
the Contract in accordance with the Contract terms. Maximum number
of JV shall be as specified in the BDS. and

(b) the JV shall nominate a Representative who shall have the authority to
conduct all business for and on behalf of any and all the parties of the
JV during the bidding process and, in the event the JV is awarded
the Contract, during Contract execution.

4.2 A Bidder, and all parties constituting the Bidder, shall have the nationality
of an eligible country, in accordance with Section V (Eligible Countries).
A Bidder shall be deemed to have the nationality of a country if the Bidder
is a citizen or is constituted, or incorporated, and operates in conformity with
the provisions of the laws of that country. This criterion shall also apply to
the determination of the nationality of proposed sub-contractors or
suppliers for any part of the Contract including related services.

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a conflict
of interest shall be disqualified. A Bidder may be considered to be in a conflict
of interest with one or more parties in this bidding process, if any of, including
but not limited to, the following apply:

(a) they have controlling shareholders in common; or

(b) they receive or have received any direct or indirect subsidy from any of
them; or

(c) they have the same legal representative for purposes of this bid; or

(d) they have a relationship with each other, directly or through common third
parties, that puts them in a position to have access to material
information about or improperly influence the Bid of another
Bidder, or influence the decisions of the Employer regarding this bidding
process; or

(e) a Bidder participates in more than one bid in this bidding process
either individually or as a partner in a joint venture. This will result in
the disqualification of all Bids in which it is involved. However, subject to




any finding of a conflict of interest in terms of ITB 4.3 (a)-(d) above, this
does not limit the participation of the same subcontractor in more than
one bid; or

() a Bidder or any of its affiliated entity, participated as a consultant in the
preparation of the design or technical specifications of the works that
are the subject of the Bid; or

(g) a Bidder was affiliated with a firm or entity that has been hired (or is
proposed to be hired) by the Employer as Engineer for the Contract.

4.4 A firm that is under a declaration of ineligibility by the GoN in accordance
with ITB 3, at the date of the deadline for bid submission or thereafter, shall
be disqualified. A firm shall not be eligible to participate in any
procurement activities under an DP-financed, -administered, or -
supported project while under temporary suspension or debarment by DP
pursuant to the DP's Anticorruption Policy (see ITB 3), whether such
debarment was directly imposed by the DP, or enforced by other DPs
pursuant to the Agreement for Mutual Enforcement of Debarment
Decisions. A bid from a temporary suspended or debarred firm will be
rejected.

4.5 Enterprises owned by Government shall be eligible only if they can
establish that they are legally and financially autonomous and operate
under commercial law, and that they are not a dependent agency of the
GoN.

4.6 Bidders shall provide such evidence of their continued eligibility satisfactory
to the Employer, as the Employer shall reasonably request.

4.7 Firms shall be excluded in any of the cases, if

(@) by an act of compliance with a decision of the United Nations
Security Council taken under Chapter VIl of the Charter of the United
Nations, Nepal prohibits any import of goods or Contracting of works
or services from that country or any payments to persons or entities in
that country. Where Nepal prohibits payments to a particular firm or
for particular goods by such an act of compliance, that firm may be
excluded;

(b) DP Funded: as a matter of law or official regulation, Nepal prohibits
commercial relations with that country, provided that the DP is
satisfied that such exclusion does not preclude effective competition
for the supply of goods or related services required;

(c) DP Funded: a firm sanctioned or temporarily suspended by the DP
in relation to their guidelines or appropriate provisions on
preventing and combating fraud and corruption in projects financed
by them.

4.8 In case a prequalification process has been conducted prior to the
bidding process, this bidding is open only to prequalified Bidders.

4.9 Maximum number of bidding process that a Bidder, and all parties
constituting the Bidder can participate shall be as specified in BDS. The




bidders shall be considered ineligible if number of participation in bidding
process exceeds the number as specified.

5. Eligible Materials,
Equipment and
Services

5.1 The materials, equipment and services to be supplied under the
Contract shall have their origin in any source countries as defined in
accordance with Section V (Eligible Countries) and all expenditures under
the Contract will be limited to such materials, equipment, and services. At
the Employer’s request, Bidders may be required to provide evidence
of the origin of materials, equipment and services.

5.2 For purposes of ITB 5.1 above, “origin” means the place where the
materials and equipment are mined, grown, produced or manufactured,
and from which the services are provided. Materials and equipment
are produced when, through manufacturing, processing, or substantial
or major assembling of components, a commercially recognized product
results that differs substantially in its basic characteristics or in purpose or
utility from its components.

B. Contents of Bidding Documents

6. Sections of Bidding
Document

6.1 The Bidding Document consist of Parts I, I, and Ill, which include all
the Sections indicated below, and should be read in conjunction with any
Addenda issued in accordance with ITB 8.

PART | Bidding Procedures

Section | Instructions to Bidders (ITB)
Section Il  Bid Data Sheet (BDS)
Section Il Evaluation and Qualification Criteria (EQC)

Section IV  Bidding Forms (BDF)
SectionV  Eligible Countries
PART Il Requirements
Section VI Works Requirements (WRQ)
Section VII  Bill of Quantities (BOQ)
PART IIl Conditions of Contract and Contract Forms
Section VIII General Conditions of Contract (GCC)
Section IX Special Conditions of Contract (SCC)
Section X Contract Forms (COF)

6.2 The Invitation for Bids issued by the Employer is not part of the Bidding
Document.

6.3 The Employer is not responsible for the completeness of the Bidding
Document and their Addenda, if they were not obtained directly from the
source stated by the Employer in the Invitation for Bids.

6.4 The Bidder is expected to examine all instructions, forms, terms, and
specifications in the Bidding Document and to furnish with its bid all
information and documentation as is required by the Bidding Documents.
Failure to furnish all information or documentation required by the Bidding
Document may result in the rejection of the bid.

7. Clarification of
Bidding Document,
Site Visit, Pre-Bid

7.1 A prospective Bidder requiring any clarification of the Bidding Document
shall contact the Employer in writing at the Employer’'s address indicated in
BDS or raise any question or curiosity during the pre-bid meeting if




Meeting

provided for in accordance with ITB 7.4.The Employer will respond in
writing to any request for clarification, provided that such request is
received within the period as mentioned in ITB 7.5. The Employer shall
forward copies of its response to all Bidders who have acquired the Bidding
Document in accordance with ITB 6.3, including a description of the
inquiry but without identifying its source. Should the Employer deem it
necessary to amend the Bidding Document as a result of a request for
clarification, it shall do so following the procedure under ITB 8 and ITB 22.2.

7.2 The Bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself, on its own risk and responsibility, all
information that may be necessary for preparing the bid and entering into
a Contract for construction of the Works. The costs of visiting the Site shall
be at the Bidder’'s own expense.

7.3 The Bidder and any of its personnel or agents will be granted permission
by the Employer to enter upon its premises and lands for the purpose
of such visit, but only upon the express condition that the Bidder, its
personnel, and agents will release and indemnify the Employer and its
personnel and agents from and against all liability in respect thereof, and will
be responsible for death or personal injury, loss of or damage to property,
and any other loss, damage, costs, and expenses incurred as a result of
the inspection.

7.4 The Bidder’'s designated representative is invited to attend a pre-bid
meeting, if provided for in the BDS. The purpose of the meeting will be to
clarify issues and to answer questions on any matter that may be raised at
that stage.

7.5 The Bidder is requested, to submit any questions in writing, to reach the
Employer as mentioned in BDS.

7.6 Minutes of the pre-bid meeting, including the text of the questions
raised, without identifying the source, and the responses given,
together with any responses prepared after the meeting, will be transmitted
promptly to all Bidders who have acquired the Bidding Document in
accordance with ITB 6.3. Any modification to the Bidding Document that
may become necessary as a result of the pre-bid meeting shall be made
by the Employer exclusively through the issue of an addendum pursuant
to ITB 8 and not through the minutes of the pre-bid meeting.

7.7 Non attendance at the pre-bid meeting will not be a cause for
disqualification of a Bidder.

8. Amendment of
Bidding Document

8.1 At any time prior to the deadline for submission of bids, the Employer
may amend the Bidding Document by issuing agenda.

8.2 Any addendum issued shall be part of the Bidding Document and shall be
communicated in writing to all who have obtained the Bidding Document
from the Employer in accordance with ITB 6.3.

8.3 To give prospective Bidders reasonable time in which to take an




addendum into account in preparing their Bids, the Employer may, at its
discretion, extend the deadline for the submission of Bids, pursuant to ITB
22.2

C. Preparation of Bids

9. Cost of Bidding

9.1 The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Employer shall in no case be responsible or
liable for those costs, regardless of the conduct or outcome of the bidding
process.

10. Language of Bid

10.1 The Bid, as well as all correspondence and documents relating to the bid
exchanged by the Bidder and the Employer, shall be written in the
language specified in the BDS. Supporting documents and printed
literature that are part of the Bid may be in another language provided they
are accompanied by an accurate translation of the relevant passages in the
language specified in the BDS, in which case, for purposes of
interpretation of the Bid, such translation shall govern.

11. Documents
Comprising the Bid

11.1  The Bid shall comprise two envelopes submitted simultaneously, one
called the Technical Bid containing the documents listed in ITB 11.2 and
the other the Price Bid containing the documents listed in ITB 11.3, both
envelopes enclosed together in an outer single envelope.

11.2 The Technical Bid shall comprise the following:

(a) Letter of Technical Bid;
(b) Bid Security in accordance with ITB 19;

(c) alternative Technical Bid, at Bidder’'s option and if permissible, in
accordance with ITB 13;

(d) written confirmation authorizing the signatory of the Bid to commit
the Bidder, in accordance with ITB 20.2;

(e) documentary evidence in accordance with ITB 17, establishing the
Bidder’s qualifications to perform the contract;

(f) Technical Proposal in accordance with ITB 16;

(g) Bids submitted by a Joint Venture shall include a copy of the Joint
Venture Agreement entered into by all partners. Alternatively, a
Letter of Intent to execute a Joint Venture Agreement in the event
of a successful Bid shall be signed by all partners and submitted
with the Bid, together with a copy of the proposed agreement.
The Joint Venture agreement, or letter of intent to enter into a
Joint Venture including a draft agreement shall indicate at least
the parts of the Works to be executed by the respective partners;
and

(h) any other required documents, which is not against the provision
of Procurement Act/Regulation/Directives and Standard Bidding
Document issued by PPMO as specified in the BDS.

11.3 The Price Bid shall comprise the following:
(a) Letter of Price Bid;




(b) completed Bill of Quantities(BoQ), in accordance with ITB 12 and
ITB 14, or as stipulated in the BDS;

(c) alternative price Bids, at Bidder's option and if permissible, in
accordance with ITB 13;

(d) Any other document required in the BDS.

11.4 The Bidder is solely responsible for the authenticity of the submitted
documents.

12. Letter of Bid and
Schedules

12.1 The Letters of Technical Bid and Price Bid, Schedules, and all documents
listed under ITB 11, shall be prepared using the relevant forms in Section
IV (Bidding Forms) and in Section VII (Bill of Quantities). The forms must be
completed without any alterations to the text, and no substitutes shall be
accepted. All blank spaces shall be filled in with the information requested.

13. Alternative Bids

13.1 Unless otherwise specified in the BDS, alternative bids shall not be
considered.

13.2 When alternative times for completion are explicitly invited, a statement
to that effect will be included in the BDS, as will the method of evaluating
different times for completion.

13.3 When specified in the BDS pursuant to ITB 13.1, and subject to ITB 13.4
below, Bidders wishing to offer technical alternatives to the requirements
of the Bidding Document must first price the Employer's design as
described in the Bidding Document and shall further provide all
information necessary for a complete evaluation of the alternative by the
Employer, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction
methodology and other relevant details. Only the technical alternatives,
if any, of the lowest evaluated Bidder conforming to the basic technical
requirements shall be considered by the Employer.

13.4 When specified in the BDS, Bidders are permitted to submit
alternative technical solutions for specified parts of the Works. Such parts
will be identified in the BDS and described in Section VI (Works
Requirements). The method for their evaluation will be stipulated in Section
Il (Evaluation and Qualification Criteria).

14. Bid Prices and
Discounts

14.1 The prices and discounts quoted by the Bidder in the Letter of Price
Bid and in the Schedules shall conform to the requirements specified
below.

14.2 The Bidder shall submit a bid for the whole of the works described
in ITB 1.1 by filling in prices for all items of the Works, as identified in
Section VII (Bill of Quantities). In case of Unit Rate Contracts, the Bidder
shall fill in rates and prices for all items of the Works described in the Bill
of Quantities. Items against which no rate or price is entered by the Bidder
will not be paid for by the Employer when executed and shall be deemed
covered by the rates for other items and prices in the Bill of Quantities.

14.3 The price to be quoted in the Letter of Price Bid shall be the total price of
the Bid, excluding any discounts offered. Absence of the total price in the




Letter of Price Bid or the Bid Price in the Bill of Quantities shall result in
rejection of the Bid.

14.4 The Bidder shall quote any discounts and the methodology for their
application in the Letter of Price Bid, in accordance with ITB 12.1.

14.5 If so indicated in ITB 1.1, bids are invited for individual Contracts or for any
combination of Contracts (packages). Bidders wishing to offer any price
reduction for the award of more than one Contract shall specify in their
bid the price reductions applicable to each package, or alternatively, to
individual Contracts within the package. Price reductions or discounts shall
be submitted in accordance with ITB 14.4, provided the Bids for all
Contracts are submitted and opened at the same time.

14.6 Unless otherwise provided in the BDS and the Conditions of Contract,
the prices quoted by the Bidder shall be fixed. If the prices quoted by the
Bidder are subject to adjustment during the performance of the Contract in
accordance with the provisions of the Conditions of Contract, the Bidder
shall furnish the indices and weightings for the price adjustment formulae
in the Table of Adjustment Data in Section IV (Bidding Forms) and the
Employer may require the Bidder to justify its proposed indices and
weightings.

14.7 All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date 30 days prior to the
deadline for submission of bids, shall be included in the rates and prices
and the total bid price submitted by the Bidder.

15. Currency of Bid
and Payment

15.1 The currency of the bid and payment shall be in Nepalese Rupees.

16. Documents
Comprising the
Technical Proposal

16.1 The Bidder shall furnish a Technical Proposal including a statement
of work methods, equipment, personnel, schedule and any other
information as stipulated in Section IV (Bidding Forms), in sufficient
detail to demonstrate the adequacy of the Bidders’ proposal to meet
the work requirements and the completion time.

17. Documents
Establishing the
Qualifications of the
Bidder

17.1 To establish its qualifications to perform the Contract in accordance
with Section Il (Evaluation and Qualification Criteria) the Bidder shall
provide the information requested in the corresponding information
sheets included in Section IV (Bidding Forms).

18. Period of Validity
of Bids

18.1 Bids shall remain valid for the period specified in the BDS after the bid
submission deadline date prescribed by the Employer. A bid valid for a
shorter period shall be rejected by the Employer as nonresponsive.

18.2 In exceptional circumstances, prior to the expiration of the bid validity
period, the Employer may request Bidders to extend the period of
validity of their Bids. The request and the responses shall be made in
writing. If a bid security is requested in accordance with ITB 19, it shall




also be extended 30 days beyond the deadline of the extended validity
period. A Bidder may refuse the request without forfeiting its bid
security. A Bidder granting the request shall not be required or permitted
to modify its Bid and to include any additional conditions against the
provisions specified in Bid Documents.

19. Bid Security

19.1 The Bidder shall furnish as part of its bid, in original form, a bid security as
specified in the BDS. In case of e-submission of bid, the Bidder shall upload
scanned copy of Bid security letter at the time of electronic submission of the
bid. The Bidder accepts that the scanned copy of the Bid security shall, for all
purposes, be equal to the original. The details of original Bid Security and the
scanned copy submitted with e-bid should be the same otherwise the bid shall
be non-responsive.

19.2 The bid security shall be, at the Bidder’s option, in any of the following forms:

(@ an unconditional bank guarantee from Commercial Bank or Financial
Institution eligible to issue Bank Guarantee as per prevailing Law or;

(b) a cash deposit voucher in the Employer's Account as specified in
BDS.

In the case of a bank guarantee, the bid security shall be submitted
either using the Bid Security Form included in Section IV (Bidding
Forms) or in another Form acceptable to the employer. The form must include
the complete name of the Bidder. The bid security shall be valid for minimum thirty
(30) days beyond the original validity period of the bid, or beyond any period of
extension if requested under ITB 18.2.

19.3 The bid security issued by any foreign Bank outside Nepal must be
counter guaranteed by Commercial Bank or Financial Institution
eligible to issue Bank Guarantee as per prevailing Law in Nepal.

19.4 Any bid not accompanied by an enforceable and substantially compliant
bid security shall be rejected by the Employer as honresponsive. In case of
e- Submission, if the scanned copy of an acceptable Bid Security letter is not
uploaded with the electronic Bid then Bid shall be rejected.

19.5 The bid security of unsuccessful Bidders shall be returned within three days,
once the successful Bidder's furnishing of the required performance
security and signing of the Contract Agreement pursuant to ITB 40.1
and 41.1

19.6 The bid security shall be forfeited if:
GoN funded :

(a) a Bidder requests for withdrawal or modification of its bid, except as
provided in ITB 18.2:

(i) during the period of bid validity specified by the Bidder on the Letter of
Technical Bid and Price Bid, in case of electronic submission;

(i) from the period twenty-four hours prior to bid submission deadline up




to the period of bid validity specified by the Bidder on the Letter of
Technical Bid and Price Bid, in case of hard copy submission.

(b)a Bidder changes the prices or substance of the bid while providing
information pursuant to clause 27.1;

(c) a Bidder involves in fraud and corruption pursuant to clause 3.1;
(d) the successful Bidder fails to:
() furnish a performance security in accordance with ITB 40.1;
(i) sign the Contract in accordance with ITB 41.1; or
(i) accept the correction of arithmetical errors pursuant to clause 33.1
DP funded:
The bid security shall be forfeited

(a) if a Bidder withdraws its bid during the period of bid validity specified
by the Bidder on the Letters of Technical Bid and Price Bid, except
as provided in ITB 18.2; or

(b) if the successful Bidder fails to
@i furnish a performance security in accordance with ITB 40.1; or
(i) sign the Contract in accordance with ITB 41.1;

(i) accept arithmetical corrections in accordance with ITB 33.1;

19.7 The Bid Security of a Joint Venture shall be in the name of the Joint
Venture that submits the bid. If the Joint Venture has not been legally
constituted at the time of bidding, the Bid Security shall be in the names
of all future partners as named in the letter of intent mentioned in ITB 4.1.

20. Format and
Signing of Bid

20.1 The Bidder shall prepare one original set of the Technical Bid and one
original of the Price Bid comprising the Bid as described in ITB 11 and
clearly mark it “ORIGINAL — TECHNICAL BID” and “ORIGINAL -
PRICE BID.” Alternative bids, if permitted in accordance with ITB 13,
shall be clearly marked “ALTERNATIVE”. In addition, the Bidder shall
submit copies of the bid in the number specified in the BDS, and clearly
mark each of them “COPY.” In the event of any discrepancy between
the original and the copies, the original shall prevail.

In case of e-submission of bid, the Bidder shall submit his bid
electronically in PDF or web forms files as specified in ITB Clause
21.1(b).

20.2 The original and all copies of the bid shall be typed or written in indelible
ink and shall be signed by a person duly authorized to sign on behalf of the
Bidder. This authorization shall consist of a written confirmation as
specified in the BDS and shall be attached to the bid. The name and
position held by each person signing the authorization must be typed or
printed below the signature. All pages of the bid, except for un amended
printed literature, shall be signed or initialed by the person signing the bid.

20.3 Any amendments such as interlineations, erasures, or overwriting shall be




valid only if they are signed or initialed by the person signing the bid.

D. Submission and Opening of Bids

21. Sealing and
Marking of Bids

21.1 Unless otherwise specified in BDS, Bidders shall submit their bids by
electronic or by mail/lby hand/by courier. Procedures for submission,
sealing and marking are as follows:

(&) Bidders submitting bids by mail, by hand or by courier

shall enclose the original of the Technical Bid, and the original of the
Price Bid and each copy of the Technical Bid and Price Bid, including
alternative bids, if permitted in accordance with ITB 13, in separate
sealed envelopes, duly marking the envelopes as “ORIGINAL
TECHNICAL BID”, “ORIGINAL - PRICE BID”, “ALTERNATIVE” and
“COPY No. — TECHNICAL BID” and “COPY NO. PRICE BID” These
envelopes containing the original and the copies shall then be
enclosed in one single envelope.

(b) Bidders submitting Bids electronically shall follow the electronic bid
submission procedure specified in this clause.

Vi.

Vil.

The bidder is required to register in the e-GP system
https://www.bolpatra.gov.np/egp following the procedure
specified in e-GP guideline.

Interested bidders may either purchase the bidding
document from the Employer's office as specified in the
Invitation for Bid (IFB) or bidders may download the IFB
and bidding document from e-GP system.

The registered bidders need to maintain their profile data
required during preparation of bids.

In order to submit their bids the cost of the bidding
document can be deposited as specified in IFB. In addition,
electronic scanned copy (.pdf format) of the bank deposit
voucher/cash receipt should also be submitted along with
the technical bid.

The bidder can prepare their technical and price bids using
data and documents maintained in bidder’s profile and
forms/format provided in bidding document by Employer.
The bidder may submit bids as a single entity or as a joint
venture. The bidder submitting bid in joint venture shall
have to upload joint venture agreement along with
partner(s) Bolpatra ID provided during bidder’s registration.
Bidders (all partners in case of JV) should update their
profile data and documents required during preparation
and submission of their technical bids.

In case of bid submission in JV, the consent of the partners
shall be obtained through the confirmation link sent to the
registered email address and the partners shall have to
acknowledge their confirmation.

The required forms and documents shall be part of technical bids.

No.

Document Requirement Remarks

1.

Letter of Technical Bid | Mandatory PDF



https://www.bolpatra.gov.np/egp

2. Bid Security/Bank | Mandatory PDF
Guarantee
3. | Company registration| Mandatory PDF
Certificate
4. VAT registration| Mandatory  for | PDF
Certificate domestic
bidders
5. Business Registration| Mandatory PDF
Certificate
6. Tax Clearance | Mandatory  for | PDF
Certificate/Tax return | domestic
submission bidders
evidence/evidence of
time extension
7. Power of Attorney of | Mandatory PDF
Bid signatory
8. Bank Voucher for cost | Mandatory PDF
of bid document
9. | Joint venture| Mandatory in | PDF
agreement case of
JV Bids Only
10. | Qualification Mandatory Using profile data(financial
Documents details, contract details etc.)
and Technical Proposal
11. | Additional documents] | If applicable PDF
specified in ITB 11.2
(h)

The required forms and documents shall be part of price bids.

Note:

No. | Document Requirement | Remarks
1. Letter of Price Bid Mandatory PDF
2. Completed Bill of Quantities (BoQ) | Mandatory Online Forms
3. Price Adjustment Table If applicable Online Forms
4. | Additional Documents specified in| If applicable PDF

ITB 11.3 (d)

a) Bidders (all partners in case of JV) should verify/update their profile
documents as appropriate for the specific bid before submitting their bid
electronically.

viii.

After providing all the details and documents, two separate bid
response documents i.e technical bids and price bids will be
generated from the system. Bidders are advised to download and
verify the response documents prior to bid submission.

For verifying the authentic user, the system will send one time
password (OTP) in the registered e-mail address of the bidder.
System will validate the OTP and allow bidder to submit their bid.
Electronically submitted bids can be modified and/or withdrawn
through system. The bidder may modify their bids multiple times
online within bid submission date and time specified in e-GP system.




Once a Bid is withdrawn, bidder won’t be able to submit another bid
response for the same bid.
xi.  The Bidder/ Bid shall meet the following requirements and conditions

for e-submission of bids;

aa) The e-submitted bids must be readable through PDF reader.

bb) The facility for submission of bid electronically through e-
submission is to promote transparency, non-discrimination,
equality of access, and open competition in the bidding process.
The Bidders are fully responsible to use the e- submission facility
properly in e-GP system as per specified procedures and in no
case the Employer shall be held liable for Bidder's inability to use
this facility.

cc) When a bidder submits electronic bid through the PPMO e-GP
portal, it is assumed that the bidder has prepared the bid by
studying and examining the complete set of the Bidding
documents including specifications, drawings and conditions of
contract.

21.2. The inner and outer envelopes shall:
(aa) bear the name and address of the Bidder;
(bb) be addressed to the Employer as provided in BDS 22.1;

(cc) bear the specific identification of this bidding process
indicated in BDS 1.1; and

21.3 The outer envelope and the inner envelope containing Technical Proposal
shall bear a warning not to open before the time and date for the opening of
Technical Bid in accordance with ITB 25.1.

21.4 The inner envelope containing the Price Bid shall bear a warning not to
open until advised by the Employer in accordance with ITB 25.7

21.5 If all envelopes are not sealed and marked as required, the Employer
will assume no responsibility for the misplacement or premature opening of
the bid.

22. Deadline for
Submission of Bids

22.1 Bids must be received by the Employer at the address and no later than
the date and time indicated in the BDS.

In case of e-submission, the standard time for e-submission is Nepal
Standard Time as set out in the server. The e-procurement system will
accept the e-submission of bid from the date of publishing of notice and
will automatically not allow the e-submission of bid after the deadline for
submission of bid.

22.2 The Employer may, at its discretion, extend the deadline for the
submission of bids by amending the Bidding Document in accordance
with ITB 8, in which case all rights and obligations of the Employer and
Bidders previously subject to the deadline shall thereafter be subject to the
deadline as extended.

23. Late Bids

23.1 The Employer shall not consider any bid that arrives after the deadline
for submission of bids, in accordance with ITB 22. Any bid received by the
Employer after the deadline for submission of bids shall be declared late,




rejected, and returned unopened to the Bidder.

24. Withdrawal, and
Modification of Bids

24.1 A Bidder may withdraw, or modify its bid- Technical or Price - after it
has been submitted either in hard copy or by e-submission. Once a Bid is
withdrawn, bidder shall not be able to submit another bid for this bidding
process. Procedures for withdrawal or modification of submitted bids are
as follows:

(i) Bids submitted in Hard Copy
GoN Funded:

a) Bidders may withdraw or modify its bids by sending a written notice
in a sealed envelope, duly signed by an authorized representative,
and shall include a copy of the authorization in accordance with ITB
20.2. The corresponding modification of the bid must accompany
the respective written notice. All notices must be:

(aa)prepared and submitted in accordance with ITB 20 and ITB
21,and in addition, the respective envelopes shall be clearly
marked “WITHDRAWAL”, “MODIFICATION;” and

(bb) received by the Employer twenty four hour prior to the deadline
prescribed for submission of bids, in accordance with ITB 22.

DP Funded:

A Bidder may withdraw or modify its Bid — Technical or Price — after it
has been submitted by sending a written notice, duly signed by an
authorized representative, and shall include a copy of the authorization
in accordance with ITB 20.2, (except that withdrawal notices do not
require copies). The corresponding modification of the Bid must
accompany the respective written notice. All notices must be

i) prepared and submitted in accordance with ITB 20 and ITB 21

(except that withdrawal notices do not require copies), and in
addition, the respective envelopes shall be clearly marked
“‘WITHDRAWAL,” and “MODIFICATION;” and

ii) received by the Employer prior to the deadline prescribed for

submission of Bids, in accordance with ITB 22.

i) E-submitted bids.

a) Bidder may submit modification or withdrawal prior to the deadline
prescribed for submission of bids through e-GP system by using
the forms and instructions provided by the system.

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall not
be opened. In case of hard copy submission, the Bid will be returned
unopened to the Bidders.

24.3 The following provisions apply for withdrawal or modification of the Bids:
GoN Funded:

(i) In case of bids submitted in hard copy no bid shall be withdrawn or modified
in the interval between 24 hours prior to the deadline for submission of
bids and the expiration of the period of bid validity specified by the Bidder
on the Letter of Bid or any extension thereof.

(i) In case of e-submitted bids no bids shall be withdrawn or modified in the
interval between deadline for submission of bids and the expiration of the
period of bid validity specified by the Bidder on the Letter of Technical
Bid and Price Bid or any extension thereof.




DP Funded:

No Bid may be withdrawn or modified in the interval between the deadline for
submission of Bids and the expiration of the period of bid validity specified by
the Bidder on the Letters of Technical Bid and Price Bid or any extension
thereof.

24.4 Except in case of any modification or correction in bid document made
by procuring entity, Bidder may submit request for withdrawal or
modification only one time.

24.5 In case of hard copy bid, no bid may be withdrawn if the bid has already
been modified; except in case of any modification or correction in bid
document by procuring entity.

24.6 Request for withdrawal or modification must be made through the same
medium of submission. Request for withdrawal or modifications through
different medium shall not be considered.

25. Bid Opening

25.1 The Employer shall open the Technical Bids in public at the address, on the
date and time specified in the BDS in the presence of Bidders™ designated
representatives who choose to attend. The Price Bids will remain
unopened and will be held in custody of the Employer until the specified
time of their opening. If the Technical Bid and Price Bid are submitted
together in one envelope, the Employer shall reject the entire Bid.

25.2 The Employer shall download the e-submitted Technical Bid. The e-GP
system allows the Employer to download the e-submitted technical bid
only after bid opening date and time after login simultaneously by at least
two members of the Bid Opening Committee.

25.3 Electronically submitted Technical Bid shall be opened at first in the
same time and date as specified above. Electronic Bids shall be opened
one by one and read out. The e-submitted technical bids must be
readable through open standards interfaces. Unreadable and or partially
submitted bid files shall be considered incomplete.

25.4 Thereafter, envelopes marked “WITHDRAWAL” shall be opened and read
out and the envelope with the corresponding Bid shall not be opened, but
returned to the Bidder. No bid withdrawal shall be Permitted unless the
corresponding withdrawal notice contains a valid authorization to request
the withdrawal and is read out at bid opening. Next, envelopes marked
“MODIFICATION” shall be opened and read out with the corresponding
bid. No Technical Bid and/or Price Bid modification shall be permitted
unless the corresponding modification notice contains a valid
authorization to request the modification and is read out and recorded at
bid opening. Only the Technical Bid, both Original as well as Modification,
are to be opened, read out, and recorded at the opening. Price Bids, both
Original and Modification, will remain unopened in accordance with ITB
25.1.

25.5 All other envelopes holding the Technical Bid shall be opened one at




a time, reading out: the name of the Bidder; whether there is a
modification; the presence of a bid security and any other details as the
Employer may consider appropriate.

Only Technical Bids read out and recorded at bid opening shall be
considered for evaluation.

No bid shall be rejected at opening of Technical Bids except for late bids,
in accordance with ITB 23.1.

25.6The Employer shall prepare a record of the opening of Technical Bids that
shall include, as a minimum: the name of the Bidder and whether there is a
withdrawal, or modification; and the presence or absence of a bid security.
The Bidders’ representatives who are present shall be requested to sign
the record. The omission of a Bidder’s signature on the record shall not
invalidate the contents and effect of the record.

25.7 At the end of the evaluation of the Technical Bids, the Employer will invite
bidders who have submitted substantially responsive Technical Bids and
who have been determined as being qualified for award to attend the
opening of the Price Bids. The date, time, and location of the opening of
Price Bids will be advised in writing by the Employer. Bidders shall be
given at least 7 days notice for the opening of Price Bids.

25.8 The Employer will notify Bidders in writing who have been rejected on
the grounds of their Technical Bids being substantially nonresponsive to
the requirements of the Bidding Document and return their Price Bids
unopened.

25.9 The Employer shall conduct the opening of Price Bids of all Bidders who
submitted substantially responsive Technical Bids, in the presence of
Bidders™ representatives who choose to attend at the address, on the
date, and time specified by the Employer. The Bidder’s representatives
who are present shall be requested to sign a register evidencing their
attendance.

25.10 All envelopes containing Price Bids shall be opened one at a time and
the following read out and recorded:

(a) the name of the Bidder;

(b) whether there is a modification;

(c) the Bid Prices, including any discounts and alternative offers; and
(d) any other details as the Employer may consider appropriate.

Only Price Bids, discounts, modifications, and alternative offers read out
and recorded during the opening of Price Bids shall be considered for
evaluation. No Bid shall be rejected at the opening of Price Bids.

25.11 The Employer shall prepare a record of the opening of Price Bids that
shall include, as a minimum, the name of the Bidder, the Bid Price (per
lot if applicable), any discounts, modifications and alternative offers. The
Bidders’ representatives who are present shall be requested to sign the




record. The omission of a Bidder's signature on the record shall not
invalidate the contents and effect of the record.

E. Evaluation and Comparison of Bids

26. Confidentiality

26.1 Information relating to the examination, evaluation, comparison, and post-
qualification of bids and recommendation of Contract award, shall not be
disclosed to Bidders or any other persons not officially concerned with
such process until information on Contract award is communicated to all
Bidders.

26.2 Any attempt by a Bidder to influence the Employer in the evaluation of the
bids or Contract award decisions may result in the rejection of its bid.

26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time of
Contract award, if any Bidder wishes to contact the Employer on any
matter related to the bidding process, it may do so in writing.

27. Clarification of
Bids

27.1 To assist in the examination, evaluation, and comparison of the
Technical and Price Bids, the Employer may, at its discretion, ask any
Bidder for a clarification of its Bid. Any clarification submitted by a Bidder
that is not in response to a request by the Employer shall not be considered.
The Employer’s request for clarification and the response shall be in writing.
No change in the substance of the Technical Bid or prices in the Price Bid
shall be sought, offered, or permitted, except to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of the Price
Bids, in accordance with ITB 33. In case of e-submission of bid, upon
notification from the employer, the bidder shall also submit the original of
documents comprising the Technical and Price Bid as per ITB 11.2 and ITB
11.3 for verification of submitted documents for acceptance of the e-
submitted bid.

27.2 If a Bidder does not provide clarifications of its Bid by the date and time
set in the Employer’s request for clarification, its Bid may be rejected.

28. Deviations,
Reservations, and
Omissions

28.1 During the evaluation of bids, the following definitions apply:

(a) “Deviation” is a departure from the requirements specified in the Bidding
Document;

(b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding
Document; and

(c) “Omission” is the failure to submit part or all of the information or
documentation required in the Bidding Document.

29. Examination of
Technical Bid

29.1The Employer shall examine the Technical Bid to confirm that all
documents and technical documentation requested in ITB 11.2 have
been provided, and to determine the completeness of each document
submitted.

29.2 The Employer shall confirm that the following documents and




information have been provided in the Technical Bid. If any of these
documents or information is missing, the offer shall be rejected.

(a) Letter of Technical Bid;
(b) written confirmation of authorization to commit the Bidder;
(c) Bid Security; and

(d) Technical Proposal in accordance with ITB 16

30. Determination of
Responsiveness of
Technical Bid

30.1 The Employer’'s determination of a Bid’s responsiveness is to be based on
the contents of the bid itself, as defined in ITB11.2.

30.2 A substantially responsive Technical Bid is one that meets the requirements
of the Bidding Document without material deviation, reservation, or
omission. A material deviation, reservation, or omission is one that,

(a) if accepted, would:

(i) affect in any substantial way the scope, quality, or performance
of the Works specified in the Contract;

or

(i) limit in any substantial way, inconsistent with the Bidding
Document, the Employer's rights or the Bidder’s obligations
under the proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of other
Bidders presenting substantially responsive bids.

30.3 The Employer shall examine the technical aspects of the Bid
submitted in accordance with ITB 16, Technical Proposal, in particular,
to confirm that all requirements of Section VI (Works Requirements) have
been met without any material deviation, reservation or omission.

30.4 If a bid is not substantially responsive to the requirements of the Bidding
Document, it shall be rejected by the Employer and may not subsequently
be made responsive by correction of the material deviation, reservation,
or omission.

30.5 In case of e-submission bids, the Employer evaluates the bid on the basis
of the information in the electronically submitted bid files. If the Bidder
cannot substantiate or provide evidence to establish the information
provided in e-submitted bid through documents/ clarifications as per
ITB Clause 27.1, the bid shall not be considered for further evaluation.

30.6 In Case, a corruption case is being filed to Court against the Natural Person
or Board of Director of the firm/institution /company or any partner of JV,
such Natural Person or Board of Director of the firm/institution /company
or any partner of JV such bidders bid shall be excluded from the
evaluation, if public entity receives instruction from Government of Nepal.

30.7Except in case of e-submission, the Financial Bid of the bidder, which is




evaluated as substantially non-responsive in technical bid, shall be
returned to the respective bidders.

31.NonconformitiesEr
rors, and Omissions

31.1 Provided that a bid is substantially responsive, the Employer may waive
any non-conformities in the bid that do not constitute a material deviation,
reservation, or omission.

31.2 Provided that a Technical Bid is substantially responsive, the Employer
may request that the Bidder submit the necessary information or
documentation, within a reasonable period of time, to rectify honmaterial
nonconformities in the Technical Bid related to documentation
requirements. Requesting information or documentation on such
nonconformities shall not be related to any aspect of the Price Bid.
Failure of the Bidder to comply with the request may result in the rejection
of its bid.

31.3 Provided that a Technical Bid is substantially responsive, the Employer
shall rectify quantifiable nonmaterial nonconformities related to the Bid
Price. To this effect, the Bid Price shall be adjusted, for comparison
purposes only, to reflect the price of a missing or non-conforming item or
component. The adjustment shall be made using the methods indicated in
Section Il (Evaluation and Qualification Criteria).

31.4 If the monetary value of such non-conformities is found to be more than
fifteen percent of the Bid Price of the bidder pursuant to ITB 31.3, such
bid shall be considered nonresponsive and shall not be involved in
evaluation.

32 Qualification of the
Bidder

32.1 The Employer shall determine to its satisfaction during the evaluation of
Technical Bids whether Biddersmeet the qualifying criteria specified in
Section Il (Evaluation and Qualification Criteria).

32.2 The determination shall be based upon an examination of the
documentary evidence of the Bidder’'s qualifications submitted by the
Bidder, pursuant to ITB 17.1.

32.3 An affirmative determination shall be a prerequisite for the opening and
evaluation of a Bidder’s Price Bid. A negative determination shall result
into the disqualification of the Bid, in which event the Employer shall
return the unopened Price Bid to the Bidder.

33. Correction of
Arithmetical Errors

33.1 During the evaluation of Price Bids, the Employer shall correct
arithmetical errors on the following basis:

(a) only for unit price Contracts, if there is a discrepancy between the unit
price and the total price that is obtained by multiplying the unit price and
quantity, the unit price shall prevail and the total price shall be
corrected, unless in the opinion of the Employer there is an obvious
misplacement of the decimal point in the unit price, in which case
the total price as quoted shall govern and the unit price shall be
corrected;

(b) if there is an error in a total corresponding to the addition or
subtraction of subtotals, the subtotals shall prevail and the total shalll
be corrected;




(c) If there is a discrepancy between the bid price in the Summary of
Bill of Quantities and the bid amount in item (c) of the Letter of Price
Bid, the bid price in the Summary of Bill of Quantities will prevail and
the bid amount in item (c) of the Letter of Price Bid will be corrected.

(d) if there is a discrepancy between words and figures, the amount in
words shall prevail, unless the amount expressed in words is related
to an arithmetic error, in which case the amount in figures shall
prevail subject to (a), (b) and (c) above.

33.2 If the Bidder that submitted the lowest evaluated bid does not accept the
correction of errors, its bid shall be disqualified and its bid security shall
be forfeited.

34 Subcontractors

34.1 In case of Prequalification, the Bidder's Bid shall name the same
subcontractor as submitted in the prequalification application and
approved by the Employer.

In case of Post-qualification, the Employer may permit subcontracting for
certain specialized works as indicated in Section Ill When subcontracting
is permitted by the Employer, the sub-contractor shall meet the
qualifications criteria as indicated in section IIl.

Sub-contractors’ qualification and experience will not be considered for
evaluation of the Bidder. The Bidder on its own (without taking into
account the qualification and experience of the sub-contractor) should
meet the qualification criteria.

Bidders may propose subcontracting up to the percentage of total value
of contracts or the volume of works as specified in the BDS.

35. Evaluation of
Price Bids

35.1 The Employer shall use the criteria and methodologies listed in this
Clause. No other evaluation criteria or methodologies shall be permitted.

35.2 To evaluate a Price Bid, the Employer shall consider the following:

(@) the bid price, excluding Value Added Tax , Provisional Sums, and the
provision, if any, for contingencies in the Summary Bill of Quantities, for
Unit Rate Contracts, or Schedule of Prices for lump sum Contracts, but
including Day work items, where priced competitively;

(b) price adjustment for correction of arithmetic errors in accordance
with ITB 33.1;

(c) price adjustment due to discounts offered in accordance with ITB
14.4;

(d) adjustment for nonconformities in accordance with ITB 31.3;

(e) application of all the evaluation factors indicated in Section Il (Evaluation
and Qualification Criteria);

35.3 The estimated effect of the price adjustment provisions of the Conditions
of Contract, applied over the period of execution of the Contract, shall not
be taken into account in bid evaluation.

35.4 If this Bidding Document allows Bidders to quote separate prices for




different lots (Contracts), and to award multiple Contracts to a single
Bidder as specified in BDS, the methodology to determine the lowest
evaluated price of the Contract combinations, including any discounts
offered in the Letter of Price Bid, is specified in Section Ill (Evaluation and
Qualification Criteria).

35.5 if the bid for an Unit Rate Contract, which results in the lowest Evaluated
Bid Price is seriously unbalanced or front loaded or extremely low in
the opinion of the Employer, the Employer may require the Bidder to
produce detailed price analysis for any or all tems of the Bill of Quantities, to
demonstrate the internal consistency of those prices with the construction
methods and schedule proposed. After evaluation of the price analysis,
taking into consideration the schedule of estimated Contract payments, the
Employer may require that the amount of the performance security be
increased at the expense of the Bidder as mentioned in BDS to protect the
Employer against financial loss in the event of default of the successful
Bidder under the Contract or may consider the bid as non-responsive.

35.6 In case of e-submission bids, the Employer evaluates the bid on the basis
of the information in the electronically submitted bid files. If the Bidder
cannot substantiate or provide evidence to establish the information
provided in e-submitted bid through documents/ clarifications as per
ITB Clause 27.1, the bid shall not be considered for further evaluation.

35.7 In Case, a corruption case is being filed to Court against the Natural
Person or Board of Director of the firm/institution /company or any partner
of JV, such Natural Person or Board of Director of the firm/institution
/company or any partner of JV such bidder’s bid shall be excluded from the
evaluation, if public entity receives instruction from Government of Nepal.

36. Comparison of
Bids

36.1 The Employer shall compare all substantially responsive bids in
accordance with ITB 35.2 to determine the lowest evaluated bid.

37. Employer’s Right
to Accept Any Bid,
and to Reject Any or
All Bids

37.1 The Employer reserves the right to accept or reject any bid, and to annul
the bidding process and reject all Bids at any time prior to contract award,
without thereby incurring any liability to Bidders. In case of annulment,
all Bids submitted and specifically, bid securities, shall be promptly returned
to the Bidders.

F. Award of Contract

38. Award Criteria

38.1 The Employer shall award the Contract to the Bidder whose offer has
been determined to be the lowest evaluated bid and is substantially
responsive to the Bidding Document, provided further that the Bidder is
determined to be qualified to perform the Contract satisfactorily.




39. Letter of Intent to
Award the
Contract/Notification
of Award

39.1 The Employer shall notify the concerned Bidder whose bid has been
selected in accordance with ITB 38.1 within seven days of the selection of
the bid, in writing that the Employer has intention to accept its bid and the
information regarding the name, address and amount of selected bidder
shall be given to all other bidders who submitted the bid.

39.2 If no bidder submits an application pursuant to ITB 42 within a period of
seven days of the notice provided under ITB 39.1, the Employer shall,
accept the bid selected in accordance with ITB 38.1 and Letter of
Acceptance shall be communicated to the selected bidder prior to the
expiration of period of Bid validity, to furnish the performance security and
sign the contract within fifteen days.

39.3 In Case, a corruption case is being filed to Court against the Natural
Person or Board of Director of the firm/institution /company or any partner
of JV, such Natural Person or Board of Director of the firm/institution
/company or any partner of JV such bidder’s bid shall be excluded from
the evaluation, if public entity receives instruction from Government of
Nepal.

40. Performance
Security and Line of
Credit

40.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from the
Employer, the successful Bidder shall furnish the performance security in
accordance with the Conditions of Contract, subject to ITB 35.5, as specified
below from Commercial Bank or Financial Institution eligible to issue Bank
Guarantee as per prevailing Law in Nepal using Sample Form for the
Performance Security included in Section X (Contract Forms), or another
form acceptable to the Employer. The performance security issued by any
foreign Bank outside Nepal must be counter guaranteed by Commercial Bank
or Financial Institution eligible to issue Bank Guarantee as per prevailing Law in
Nepal.

i) If bid price of the bidder selected for acceptance is up to 15 (fifteen) percent
below the approved cost estimate, the performance security amount shall be 5
(five) percent of the bid price.

i) For the bid price of the bidder selected for acceptance is more than 15 (fifteen)
percent below of the cost estimate, the performance security amount shall be
determined as follows:

Performance Security Amount = [(0.85 x Cost Estimate —Bid Price) x 0.5] +
5% of Bid Price.

The Bid Price and Cost Estimate shall be inclusive of Value Added Tax.

Within Fifteen (15) days of the receipt of Letter of Acceptance from the
Employer, the successful Bidder shall furnish the Letter of Commitment for
Bank’s Undertaking for Line of Credit of the amount as specified in the BDS,
using Sample Form for the Line of Credit included in Section X (Contract
Forms) at the time of contract agreement.

40.2 Failure of the successful Bidder to submit the above-mentioned
Performance Security and Line of Credit or to sign the Contract
Agreement shall constitute sufficient grounds for the annulment of the




award and forfeiture of the bid security. In that event the Employer may
award the Contract to the next lowest evaluated Bidder whose offer is
substantially responsive and is determined by the Employer to be qualified
to perform the Contract satisfactorily. The process shall be repeated
according to ITB 39.

41 Signing of
Contract

41.1 The Employer and the successful Bidder shall sign the Contract
Agreement within the period as stated ITB 40.1.

41.2 At the same time, the Employer shall affix a public notice on the result of
the award on its notice board and make arrangement for causing such
notice to be affixed on the notice board also of the District Coordination
Committee, District Administration Office, Provincial Treasury and
Controller Office and District Treasury and Controller Office. The
Employer may make arrangements to post the notice into its website, if it
has; and if it does not have, into the website of the Public Procurement
Monitoring Office, identifying the bid and lot numbers and the following
information: (i) the result of evaluation of bid; (ii) date of publication of
notice inviting bids; (iii) name of newspaper; (iv) reference number of
notice; (v) item of procurement; (vi) name and address of bidder making
contract and (viii) contract price

41.3 Within thirty (30) days from the date of issuance of notification pursuant to
ITB 39.1 unsuccessful bidders may request in writing to the Employer for
a debriefing seeking explanations on the grounds on which their bids
were not selected. The Employer shall promptly respond in writing to
any unsuccessful Bidder who, requests for debriefing.

41.4 If the bidder whose bid has been accepted fails to sign the contract as stated
ITB 40.1, the Public Procurement Monitoring Office shall blacklist the bidder
on recommendation of the Public Entity.

42. Complaint and
Review

42.1 If a Bidder is dissatisfied with the Procurement proceedings or thedecision
made by the Employer in opening of the price bid or the intention to award
the Contract, it may file an application to the Chief of the Public Entity
or Public Procurement Monitoring Office or office established as per
Clause 145(a) of the Public Procurement Regulation within Seven (7) days
of providing the notice under ITB 25.8 and ITB 39.1 by the Public Entity,
for review of the proceedings stating the factual and legal grounds.

42.2 Late application filed after the deadline pursuant to ITB 42.1 shall not
be processed.

42.3 The chief of Public Entity shall, within five (5) days after receiving
the application, give its decision with reasons, in writing pursuant to
ITB 42.1:

(@) whether to suspend the procurement proceeding and indicate the
procedure to be adopted for further proceedings; or

(b) to reject the application.

The decision of the chief of Public Entity shall be final for the Bid amount
up to the value as stated in 42.4.




42 .4 If the Bidder is not satisfied with the decision of the Public Entity in
accordance with ITB 42.3, is not given within five (5) days of receipt of
application pursuant to ITB 42.1, it can, within seven (7) days of receipt
of such decision, file an application to the Review Committee of the
GoN, stating the reason of its disagreement on the decision of the chief
of Public Entity and furnishing the relevant documents, provided that its Bid
amount ,equal or more than Rupees Twenty Million (NRs. 20,000,000). The
application may be sent by hand, by post,by courier, or by electronic
media at the risk of the Bidder itself.

42.5 Late application filed after the deadline pursuant to ITB 42.4 shall not be
processed.

42.6 Within three (3) days of the receipt of application from the Bidder,
pursuant to ITB 424, the Review Committee shall notify the
concerning Public Entity to furnish its procurement proceedings,
pursuant to ITB 42.3.

42.7 Within three (3) days of receipt of the notification pursuant to ITB 42.6,
the Public Entity shall furnish the copy of the related documents to the
Review Committee.

42.8 The Review Committee, after inquiring from the Bidder and the Public
Entity, if needed, shall give its decision within one (1) month of the
receipt of the application filed by the Bidder, pursuant to ITB 42.4.

42.9 The Bidder, filing application pursuant to ITB 42.4, shall have to furnish
a cash amount or Bank guarantee from Commercial Bank or
Financial Institution eligible to issue Bank Guarantee as per
prevailing Law equivalent to one percent (1%) of its quoted Bid amount
with the validity period of at least ninety (90) days from the date of the
filing of application pursuantto ITB 42.4.

42.10 If the claim made by the Bidder pursuant to ITB 42.4 is justified, the Review
Committee shall have to return the security deposit to the applicant,
pursuant to ITB 42.9, within seven (7) days of such decision made.




SECTION-I|
Bid Data Sheet



A. General

ITB11

The number of the Invitation for Bidsis: NA/ARDBN/079/80/04

ITB11

The Employer is: Aridaman Battalion

ITB11

The number and identification of lots (contracts) comprising this bidding process is: NA/ARDBN/079/80/04

ITB 2.1

The name of the Project is: BATALLION OFFICE, OFFICERS ACCOMODATION AND BATALLION BUNGALOW
(THREE BUILDINGS)

The Development Partner(DP) is: NA

The implementing agency is: NA

GoN Funded or DP Funded: NA

ITB 4.1(3)

Maximum number of partner in ajoint venture shall be :3

ITB 4.9

Maximum number of bidding process that a Bidder, and all parties constituting the Bidder can participate shall be :5

B. Bidding Document

ITB7.1

For clarification purposes only, the Employer’s addressis:
Attention: Bhimesh Thapa

Address: siddhicharna

Telephone: 037520200

Facsimile number:

Electronic mail address: egp-okhaldunga-cre@nepalarmy.mil.np

ITB7.4

A pre bid meeting shall be held. Pre-Bid meeting will take place at the following date, time and place:

Date and Time:08-08-2022 11:00

Address :Aridaman Battalion
siddhicharna

Siddhicharan Municipality, Okhaldhunga
Province One

Nepal

ITB7.4

A site visit shall be organized by the Employer.

EVERY LAST WEEK OF MONTH

ITB 7.5

Time for request: Requests for clarification should be received by the Employer no later than 10 days prior to the deadline
for submission of bids.

C. Preparation of Bids

ITB 10.1

The language of the bid is: English / Nepali




ITB 11.2
(h)

The Bidder shall submit with its Technical Bid the following additional documents:

SL No Document Name

1 NA

ITB 11.3
(b)

In accordance with ITB 12 and ITB 14, the following schedules shall be submitted with the bid, including the priced Bill
of Quantities for Unit Rate Contracts and Schedule of Prices for lump sum contracts:

SL No Document Name

1 NA

ITB 11.3
(d)

The Bidder shall submit with its Price Bid the following additional documents:

SL No Document Name

1 NA

ITB 13.1

Alternative bids shall not be permitted.

ITB 13.2

Alternative times for completion shall not be permitted.

If alternative times for completion are permitted, the evaluation method will be as specified in Section 111 (Evaluation and
Qualification Criteria).

ITB 13.4

Alternative technical solutions shall not be permitted for the following parts of the Works

ITB 14.6

The prices quoted by the Bidder shall not be subject to adjustment during the performance of the Contract.

ITB 18.1

The bid validity period shall be 90 days.

ITB 19.1

The Bidder shall furnish a bid security, from Commercial Bank or Financial Institution eligible to issue Bank Guarantee
as per prevailing Law with a minimum of 1787500.00 NPR, which shall be valid for 30 days beyond the validity period of
the bid.

ITB 19.2(b)

Bank Name; Rastriya Banijya Bank Ltd.

Bank Address: Lalitpur , 0, Kathmandu, Bagmati Province, Kathmandu
Office Name: KO LE NI KA DHARAUTI KHATA

Account Number: 2070100102030000

Office Code: 345011001

ITB 20.1

In addition to the original of the bid, the number of copy/iesidare:

SL No Document Name

1 Not Applicable

ITB 20.2

The written confirmation of authorization to sign on behalf of the Bidder shall indicate:
(a) The name and description of the documentation required to demonstrate the authority of the signatory to sign the Bid
such as a Power of Attorney; and
(b) In the case of Bids submitted by an existing or intended JV, an undertaking signed by all parties

(i) stating that all parties shall be jointly and severally liable, and

(i) nominating a Representative who shall have the authority to conduct all business for and on behalf of any
and all the parties of the JvV during the bidding process and, in the event the JV is awarded the Contract, during contract
execution.

D. Submission and Opening of Bids

ITB 21.1

Bidders shall have the option of submitting their bids by electronic only.




ITB 22.1 For bid submission purposes only, the Employer’s address is :
Attention : NA
Address: Aridaman Battalion
siddhicharna
Siddhicharan Municipality, Okhaldhunga
Province One
Nepal
The deadline for bid submissionis: 17-08-2022 12:00
ITB 25.1 The Technical Bid opening shall take place at :
Address: Aridaman Battalion
siddhicharna
Siddhicharan Municipality, Okhaldhunga
Province One
Nepal
Date: 17-08-2022 13:00
E. Evauation and Comparison of Bids
ITB 34.1 Sub-contracting for this procurement is; Not Applicable
ITB 35.4 Bidders are not permitted to quote separate prices for lots (Contracts), and a single Bidder will be awarded multiple lots
(Contracts) based on provision of Paragraph 1.2, Multiple Contracts Section 111 (Evaluation and Qualification Criteria).
ITB 35.5 The amount of the performance security be increased by 8 percent of the quoted bid price.
ITB 40.1 Letter of Commitment for Bank’s Undertaking for Line of Credit shall be of NRs.12655000

[Note - Construction cash flow requirement for a number of months (to the nearest half-month), determined as the total
time needed by the Employer to pay a contractor'sinvoice, allowing for (8) the actual time consumed for construction,
from the beginning of the month invoiced, (b) the time needed by the Project Manager to issue the monthly payment
certificate, (c) the time needed by the Employer to pay the amount certified, and (d) a contingency period of one month to
alow for unforeseen delays. The total period should not exceed three months for estimated cost (excluding Vat) more
than NRs. 250 Millions and for estimated cost (excluding Vat) less than NRs. 250 Millions, the total period should not
exceed 5 months. The assessment of the monthly amount should be based on a straight-line projection of the estimated
cash flow regquirement over the particular contract period, neglecting the effect of any advance payment and retention
monies, but including contingency allowances in the estimated contract cost.]




SECTION-I11

Evaluation and Qualification Criteria



1. Evaluation
1.1 Adequacy of Technical Proposal

Sl. No.

CriteriaTitle

Criteria Description

Adeguacy of Technical Proposal

Evaluation of the Bidder's Technical Proposal will include an
assessment of the Bidder's technical capacity, to mobilize key
equipment and personnel for the contract consistent with its proposal
regarding work methods, scheduling, and material sourcing in
sufficient detail and fully in accordance with the requirements
stipulated in Section VI (Works Reguirements).

1.2 Multiple Contracts

Sl. No.

CriteriaTitle

Criteria Description

Multiple Contracts

Multiple Contracts, if permitted under ITB 35.4, will be evaluated as
follows:

Award Criteriafor Multiple Contracts [ITB 35.4]:

Bidders have the option to Bid for any one or more Contracts. Bids
will be evaluated taking into account discounts offered, if any, for
combined contracts. The contract(s) will be awarded to the Bidder or
Bidders offering the lowest evaluated cost to the Employer for
combined contracts, subject to the selected Bidder(s) meeting the
required qualification criteriafor combination of multiple contracts
as the case may be.

Qualification Criteriafor Multiple Contracts:

The criteriafor qualification shall be the sum of the minimum
requirements for respective individual contracts as specified under
items2.3.2,2.3.3,2.4.2 b, 25 and 2.6.

With respect to the Contracts of Similar Size and Nature under item
2.4.2(a). of Section I11, the evaluation shall be done as below:

N is the minimum number of contracts required as per Specific
Construction Experience (2.4.2(a)).

V isthe minimum value of asingle contract as per Note (2), (3) or
(4) of 2.4.2 Specific Construction Experience

i Minimum requirements for combined contract(s) shall be
the aggregate requirements for each contract for which the bidder has
submitted bids as follows, and N1,N2,N3, etc. shall be different
contracts:
Contract 1: N1 contracts, each of minimum value V1,
Contract 2: N2 contracts, each of minimum value V2;
Contract 3: N3 contracts, each of minimum value V3;
--—-€tC.

Or
ii. Total number of contractsis equal or lessthan N1 + N2 +
N3 +--but the total value of al such contractsis equal or more than
N1XxV1+N2xV2+N3xV3+--.

1.3 In case other than Multiple Contracts

Sl. No.

CriteriaTitle

Criteria Description

In case other than Multiple Contracts

Bidders have the option to Bid for any one or more Contracts. The
contracts will be awarded to the Bidder or Bidders offering the
lowest evaluated cost to the Employer, subject to the selected Bidder
(s) meeting the required qualification which shall be the sum of the
minimum requirements for respective individual contracts. Under
this case, Contract shall be awarded based on Least Cost
Combination to the Employer.

1.4 Completion Time




1.5 Alternative Technical Solutions

Sl. No. Criteria Title Criteria Description
1 Alternative Technical Solutions Alternative technical solutions, if permitted under ITB 13.4, will be
evaluated as follows:
[insert project specific requirements|
1.6 Quantifiable Non-confor mities and Omissions
Sl. No. Criteria Title Criteria Description
1 Quantifiable Non-conformities and Subject to ITB 14.2 and ITB 35.2, the evaluated cost of quantifiable
Omissions nonconformities including omissions, is determined as follows:
Pursuant to ITB 31.3, the cost of al quantifiable nonmaterial
nonconformities shall be evaluated, but excluding omission of prices
in the BoQ.The Employer will make its own assessment of the cost
of any nonmaterial nonconformities and omissions for the purpose of
ensuring fair comparison of bids.

2. Qualification
2.1 Eligibility

Sl. No.

CriteriaTitle

Criteria Description

Nationality

Nationality in accordance with ITB Subclause 4.2.
Single entity : must meet requirements.

In case of joint ventures,
each partner: must meet requirement.
all partners: must meet requirement.

One partner: Not Applicable.

Document required: Letter of Technical Bid FormsELI —1; ELI -2
with attachments.

Conflict of Interest

No conflicts of interest in accordance with ITB Sub- Clause 4.3.

For Single Entity : Must meet requirement

For joint Venture,

All partners combined : existing or intended JV must meet
reguirement.

Each partner : Must meet requirement.

One partner : Not applicable.

Documents Submission Requirements : Letter of Technical Bid.

Government/DP Eligibility

Requirement : Not having been declared ineligible by
government/DP, as described in ITB Sub-Clause 4.4.

Single entity : must meet requirements.
In case of joint ventures,

each partner : must meet requirement.
All partners : must meet requirement.
One partner : Not applicable.

Documents Required : Letter of Technical Bid.




Sl. No.

CriteriaTitle

Criteria Description

Government-Owned Enterprise

Bidder required to meet conditions of ITB Sub-Clause 4.5.

For Single Entity : Must meet requirement

For joint Venture,

Each partner: Must meet requirement.

All combined partner: existing or intended JV must meet
requirement.

One partner-> Not Applicable.

Documents Submission Requirements : Forms ELI - 1, ELI - 2, with
attachments

United Nations Eligibility

Not having been declared ineligible based on a United Nations
resolution or Employer's country law, as described in ITB Sub-
Clause 4.8.

For Single Entity : Must meet requirement

For joint Venture,

All combined partner : existing or intended JV must meet
requirement.

Each partner : must meet requirement.

One partner -> not applicable.

Documents Submission Requirements : Letter of Technical Bid.

Bidder’ s Participation in Bidding Process

Bidder’s Participation in not more than five (5) bidding process since
2078-12-03i.e. March 17, 2022 as described in ITB Sub-Clause 4.9.

For Single Entity : Must meet requirement

For joint Venture,

Each partner: Must meet requirement

For all partner combined: Existing or intended JV must meet
requirement

For One Partner: Not Applicable

Documents Submission Requirements : Form ELI-3

Other Eligibility : Firm Registration
Certificate

Firm Registration Certificate

For Single Entity : Must meet requirement

For joint Venture,

Each partner : must meet requirement.

For all partner combined and one partner : not applicable.

Documents Submission Requirements : Document attachment.

Other Eligibility : Business Registration
Certificate

Business Registration Certificate

For Single Entity : Must meet requirement

For joint Venture,

Each partner : must meet requirement.

For all partner combined and one partner : not applicable.

Documents Submission Requirements : Document attachment.

Other Eligihility : VAT and PAN
Registration

VAT and PAN Registration(only for domestic bidders)

For Single Entity : Must meet requirement

For joint Venture,

Each partner : must meet requirement.

For all partner combined and one partner : not applicable.

Documents Submission Requirements : Document attachment.




Sl. No. Criteria Title Criteria Description
10 Other Eligibility : Tax Clearance Tax Clearance Certificate F/Y 077/78 and time extension certificate
Certificate/Tax return submission of F/Y 078/79(Only for domestic bidders)
evidence/evidence of time extension for the
FY (Only for domestic bidders) For Single Entity : Must meet requirement
For joint Venture,
Each partner: must meet requirement.
For all partner combined and one partner : not applicable.
Documents Submission Requirements : Document attachment.
11 Other Eligibility : Additional requirements |Insert if Any

2.2 Pending Litigation

Sl. No.

CriteriaTitle

Criteria Description

Pending Litigation and Arbitration

All pending litigation shall be treated as resolved against the Bidder
and so shall in total not represent more than (1)..... percent of the
Bidder's net worth.

Note:

(1) The percentage should normally be within the range of 50% to
100% of the Bidder's net worth.

For Single Entity : must meet requirement by itself or as partner to
past or existing JV

For joint Venture :Each partner must meet requirement by itself or as
partner to past or existing JV. All partner combined and one partner
-> not applicable.

Documents Submission Requirements: Form LIT - 1

2.3 Financial Situation

Sl. No.

CriteriaTitle

Criteria Description

Historica Financia Performance

Submission of audited balance sheets and income statements, for the
last 5 years to demonstrate the current soundness of the Bidder's
financial position. Asa

minimum, a Bidder's net worth calculated as the difference between
total assets and total liabilities should be positive.

Note:

(1) Thefinancia information provided by a Bidder should be
reviewed in its entirety to allow atruly informed judgment, and the
pass-fail decision on the financial position of the Bidder should be
given on this basis. Balance sheet of the past three to five years
period which shall be decided according to the nature of the work.
For Single Entity : Must meet requirement

For joint Venture : Each partner Must meet requirement. All partner
combined and one partner -> not applicable.

Documents Submission Requirements : Form FIN - 1 with
attachments




Sl. No.

CriteriaTitle

Criteria Description

Average Annua Construction Turnover

Minimum average annual construction turnover of NRs 94912000.00
calculated as total certified payments received for construction
contractsin progress or

completed, within best three years out of last ten years.

Only the net amount shall be calculated after deducting the amount
for VAT and such amount shall be adjusted wholesale price index of
Nepal Rastra Bank.

For Single Entity : Must meet requirement

For joint Venture : All combined partner Must meet requirements,
Each partner Must meet 3 of the requirement, One partner must meet
4 of the requirements.

Documents Submission Requirements : Form FIN -2

Only the net amount shall be calculated after deducting the amount
for VAT and such amount shall be adjusted to present value by
applying wholesale price index of Nepal Rastra Bank.

Note:

(2 The amount stated should normally not be less than 1.5 x
VIT, the estimated annual turnover in the subject contract based on a
straight-line projection of the Employer's estimated cost (V), over the
contract duration (T) in year. Contract duration less than one year
shall be considered one year. The multiplier of 1.5 may be reduced
up tol (one) in accordance with the size, nature and complexity of
contracts.

(©)] Usually not less than 25 %

4 Usually not less than 40 %

Required Bid Capacity

The bidding capacity of the bidder should be equal to or more than
the NRs 57200000.00

Note:

(2a) Equal to Engineer’ s Estimate( without VAT and Contingencies
but including Provision Sum )in round figure

(38 Usually not lessthan 25 %

(4a) Usually not lessthan 40 %

2.4 Experience

Sl. No.

CriteriaTitle

Criteria Description

General Construction Experience

Experience under construction contractsin the role of contractor,
subcontractor, or management contractor for at least the last 5 years
prior to the applications submission deadline.

Note:

(D)Insert number of yearsin words and figures. Thetime period is
normally 5 years, but may be reduced to not less than 3 years,
according to the nature of works.

Contracts of Similar Size and Nature

(i) For Works of Regular Nature or Non-
Complex works with value up to NRs. 1
Billion

Participation as Prime contractor, management contractor, or
subcontractor, in at least One (1) Contract within the last five (5)
years, with avalue of at least NRs 57200000.00 that have been
successfully or are substantially completed and that are similar to the
proposed works. The similarity shall be based on the physical size,
complexity, methods, technology or other characteristics as
described in Section VI, Works Reguirements.

For Single Entity : Must meet requirement

For joint Venture,

For al partner combined: Not Applicable

Each partner: Not Applicable

For One Partner: Must meet requirement

Documents Submission Requirements : Form EXP — 2(a)




Sl. No.

CriteriaTitle

Criteria Description

Contracts of Similar Size and Nature

(i) For Works of Regular Nature or Non-
Complex works with value more than NRs.
1 Billion

Participation as Prime contractor, management contractor, or
subcontractor, in at least One Contract within the last five (5) years,
with avalue of at least NRs......(2).... Or Two Contracts within the
last five (5) years, one contract with avalue of at least NRs .....(3)
....... and One contract with avalue of at least NRs.....(4).... that
have been successfully or are substantially completed and that are
similar to the proposed works. The similarity shall be based on the
physical size, complexity, methods, technology or other
characteristics as described in Section VI, Works Requirements.
For Single Entity : Must meet requirement

For joint Venture,

For all partner combined: Must meet requirement

Each partner: Not Applicable

For One Partner: Not Applicable

Documents Submission Requirements : Form EXP — 2(a)

Contracts of Similar Size and Nature
(iii) For Complex works with value up to
NRs. 1 Billion**

Participation as Prime contractor, management contractor, or
subcontractor, in at least One (1) Contract within the last five (5)
years, with avalue of at least NRs .....(2).... that have been
successfully or are substantially completed and that are similar to the
proposed works. The similarity shall be based on the physical size,
complexity, methods, technology or other characteristics as
described in Section VI, Works Reqguirements.

For Single Entity : Must meet requirement

For joint Venture,

For all partner combined: Not Applicable

Each partner: at least one Contract within the last five (5) years with
avalueof at least NRs......(5).... that have been successfully or are
substantially completed and that are similar to the proposed works
For One Partner: Must meet requirement

Documents Submission Requirements : Form EXP — 2(a)

Contracts of Similar Size and Nature
(iv) For Complex Works with value more
than NRs. 1 Billion**

Participation as Prime contractor, management contractor, or
subcontractor, in at least One Contract within the last five (5) years,
with avalue of at least NRs .....(2).... Or Two Contracts within the
last five (5) years, one contract with avalue of at least NRs .....(3)
....... and One contract with avalue of at least NRs ....(4).... that
have been successfully or are substantially completed and that are
similar to the proposed works. The similarity shall be based on the
physical size, complexity, methods, technology or other
characteristics as described in Section VI, Works Requirements.

For Single Entity : Must meet requirement

For joint Venture,

For all partner combined: Must meet requirement

Each partner: at least one Contract within the last five (5) years with
avaueof a least NRs......(5).... that have been successfully or are
substantially completed and that are similar to the proposed works
For One Partner: Not applicable

Documents Submission Requirements : Form EXP — 2(a)

Construction Experience in Key Activities

For the above or other contracts executed during the period
stipulated in 2.4.2(a) above, a minimum construction experience in
the following key activities:

[list activities indicating volume, number or rate of production as
applicable; for the key activity (ies) in the subject contract. The rates
should be about 80% of the estimated production rates of the key
activity(ies) in the subject contract as needed to meet the expected
construction schedule with due allowance for adverse climatic
conditions.]

List the production rate(s) for the key activity (ies) in the subject
contract. The rates should be about 80% of the estimated production
rates of the key activity(ies) in the subject contract as needed to meet
the expected construction schedule with due allowance for adverse
climatic conditions.




2.5 Personnel

The Bidder must demonstrate that it has the personnel for the key positions that meet the following requirements:

Sl. No. Position Required No | Academic Qualification | Total Work Experience | Experiencein Similar
(in years) Work(in years)
1 civil engineer B.E. Civil 5 3
2 Overseer Diplomain civil 3 1
engineering

In case the bidder proposes to consider Personnel that may be spared from committed/ongoing contracts for
evaluation, the bidder shall provide details of personnel which will be spared from such committed/ongoing
contracts based on the physical progress at the date of bid submission.

The Bidder shall provide details of the proposed personnel and their experience records in the relevant Information
Forms included in Section IV (Bidding Forms).

Note:

The managerial and technical competence of a contractor is largely related to the key personnel on site. The
extent to which the Bidder should demonstrate having staff with extensive experience should be limited to
those requiring critical operational or technical skills. The qualification criteria should therefore refer to a
limited number of such key personnel, for instance, the project or contract manager and those
superintendents working under the project manager who will be responsible for major components (e.g.,
superintendents specialized in dredging, piling, tunneling, or earthworks, as required for each particular
project).

(a) a minimum number of years of experience in a similar position; and

(b) a minimum number of years of experience and/or number of comparable projects carried out in a
specified number of preceding years.

(c) minimum education qualification only in case the position requires. It is appropriate to specify that certain
positions are filled by individuals who have held posts of comparable authority for, say, three years with the
Bidder, so that key staff in executive site positions have sufficient knowledge of the Bidder's management,
policy, procedures, and practices to act with confidence and authority within that framework.



2.6 Equipment

The Bidder must demonstrate that it has the key equipment listed hereafter:

Sl. No. Equipment Type Char acteristics Minimum number required
1 concrete mixture 1
2 vibrator 1
3 Generator >10KVA 1
4 Monkey jumper 1
5 tractor/truck 1

In case the Bidder proposes to consider Equipment that may be spared from committed/ongoing contracts for
evaluation, the Bidder shall provide details of Equipment which will be spared from committed / ongoing contracts
clearly demonstrating the availability of such equipment with respect to the physical progress of the ongoing
contracts on the date of bid submission.

In case of Equipment to be leased/hired the same procedure as mentioned above shall apply.

The Bidder shall provide further details of proposed items of equipment using the relevant Form in Section 1V
(Bidding Forms)

Note:
An inventory of construction equipment represents a high capital cost overhead to a contractor. Consequently,

not all competent potential bidders will maintain an inventory of high-value items that are in suitable condition
for major contracts. This is particularly so with management contractors, who undertake construction projects
mainly by subcontracting. In most cases Bidders can readily purchase, lease, or hire equipment; thus, it is usually
unnecessary for the assessment of a contractor's qualification to depend on the contractor's owning readily
available items of equipment. The pass-fail criteria adopted should therefore be limited only to those bulky or
specialized items that are critical for the type of project to be implemented, and that may be difficult for the
contractor to obtain quickly. Examples may include items such as heavy lift cranes and piling barges, dredgers,
tunnel boring machines, asphalt mixing plants, etc. Even in such cases, contractors may not own the specialized
items of equipment, and may rely on specialist subcontractors or equipment-hire firms. The availability of such
subcontractors and of the specified equipment should be subject to verification prior to contract award. The
terms of any lease or hire agreement for equipment should preferably include provision that the equipment will
remain on the site (or be vested in the Employer) in the event of default of the Contractor, thereby ensuring more
timely continuity of work by a replacement contractor



2.7 Subcontractors

The experience and financial capacity of the sub-contractors shall not be added to those of the Bidder for
purposes of qualification of the Bidder.

The sub-contractors proposed shall be fully qualified for their work proposed, and meet
the following criteria:



SECTION-IV
Bidding Forms



Letter of Technical Bid

The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the
Bidder’'s complete name and address.

D)L= |

Name Of the CONTACT: ......coeeeeeee e e e

We, the undersigned, declare that:

(a) We have examined and have no reservations to the Bidding Documents, including Addenda
issued in accordance with Instructions to Bidders (ITB) Clause 8.

(b) We offer to execute in conformity with the Bidding Documents the following Works:

(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of [insert
validity period as specified in ITB 18.1 of the BDS] days from the date fixed for the bid
submission deadline in accordance with the Bidding Documents, and it shall remain binding
upon us and may be accepted at any time before the expiration of that period.

(d) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities
from eligible countries in accordance with ITB 4.2 and meet the requirements of ITB 3.4,& 3.5

(e) We are not participating, as a Bidder or as a subcontractor, in more than one Bid in this bidding
process in accordance with ITB 4.3(e), other than alternative offers submitted in accordance
with ITB 13.

(H Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part
of the contract, has not been declared ineligible by DP, under the Employer’s country laws or
official regulations or by an act of compliance with a decision of the United Nations Security
Council;

(g) We are not a government owned entity/We are a government owned entity but meet the
requirements of ITB 4.5;*

(h) We declare that, we including any subcontractors or suppliers for any part of the contract do
not have any conflict of interest in accordance with ITB 4.3 and we have not been punished for
an offense relating to the concerned profession or business.

() We declare that we are solely responsible for the authenticity of the documents submitted by
us. The document and information submitted by us are true and correct. If any
document/information given is found to be concealed at a later date, we shall accept any legal
actions by the Employer.

() We agree to permit the Employer/DP or its representative to inspect our accounts and records
and other documents relating to the bid submission and to have them audited by auditors
appointed by the Employer.



(k) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance
with the requirements set forth in Section Il (Evaluation and Qualification Criteria) and our
technical proposal, or as otherwise agreed with the Employer.

() We are committed to submit the Letter of Commitment for Bank’s Undertaking for Line of Credit
Of o Millions at the time of contract agreement, if the bid is awarded to us.

(m) We declare that we have not participated in more than five (5) bidding process since 2078-12-
03 i.e. March 17, 2022 in accordance with ITB 4.9.

[NV F= 1 1SR



Letter of Price Bid

The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the
Bidder’'s complete name and address.

D)L= |

Name Of the CONTACE: ......coeeeee e e e

We, the undersigned, declare that:

(a) We have examined and have no reservations to the Bidding Documents, including Addenda
issued in accordance with Instructions to Bidders (ITB) Clause 8;

(b) We offer to execute in conformity with the Bidding Documents the following Works:

(c) The total price of our Bid, excluding any discounts offered in item (d) below is: [Insert one of the
options below as appropriate] or when left blank is the Bid Price indicated in the Bill of Quantities

Option 1, in case of single contract: Total price is: [insert the total price of the Bid in words
and figures];

Or

Option 2, in case of multiple lots (contracts): (i) Total price of each lot (contracts): [insert
the total price of each lot in words and figures]; (ii) Total price of subject contract [say Lotl]
and Lot2 [another contract] [insert the total price in words and figures]; (iii) Total price of
subject contract [say Lotl]and Lot3 [another contract] [insert the total price in words and
figures]; Total price of subject contract [say Lotl], Lot2 [another contract], Lot3 [another
contract], .................. [insert the total price in words and figures];

(d) The discounts offered and the methodology for their application for subject contract [single
contract] are:.......ccovii i [For Bidding Documents not provisioning
multiple contracts]

Add following if Bidding Document provisions applicability of multiple contracts

The discounts offered and the methodology for their application for subject contract [say



The discounts offered and the methodology for their application for subject contract [say
Lot1], Lot2 [another contract] and Lot3 [another contract],........................ ,

[Note:
1. Formulate possible combinations depending upon the number of lots under Bidding
Process and modify accordingly Paragraph (c) and (d)]

(e) Our bid shall be valid for a period of [insert validity period as specified in ITB 18.1] days from
the date fixed for the bid submission deadline in accordance with the Bidding Documents, and it
shall remain binding upon us and may be accepted at any time before the expiration of that
period,;

() If our bid is accepted, we commit to obtain a performance security in accordance with the
Bidding Document;

(9) We have paid, or will pay the following commissions, gratuities, or fees with respect to the
bidding process or execution of the Contract:*
Name of Recipient Address Reason Amount

(h) We understand that this bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal contract is
prepared and executed;

(i) We understand that you are not bound to accept the lowest evaluated bid or any other bid that
you may receive; and

() We declare that we are solely responsible for the authenticity of the documents submitted by
us.

(k) We agree to permit the Employer/DP or its representative to inspect our accounts and records
and other documents relating to the bid submission and to have them audited by auditors
appointed by the Employer.

= 1 (SRR

1 If none has been paid or is to be paid, indicate “None”.



Table of Price Adjustment Data

[To be used if Price Adjustment is applicable as per GCC 53.1]

Employer's _
Base Bidder's
Source Proposed
Index Value S Proposed
Code o of Weighting o
Description and Weighting
Index* Range o
Date o (coefficient)**
(coefficient)
1 2 3 4 5 6
Non -
_ 0.15 0.15
Adjustable (A)
Labor (b)
Materials (c)
Equipment
usage (d)
Total 1.00

*Normally following source of index shall apply. Public Entity shall choose applicable Index for
each item.

(@) Labor: "National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank
or rate fixed by District Rate Fixation Committee

(b) Material:"National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank

(c) Equipment usage: "National Wholesale Price Index" - Machinery and Equipment" of Nepal
Rastra Bank or "Fuel" Price fixed by Nepal Oil Corporation.

** Bidders proposed weightings should be within the range specified by the Employer in column -
5



Table of Price Adjustment Data

[To be used if Price Adjustment is applicable as per GCC 53.6]

Code Construction Unit Base Price (NRs/Unit) Source
Material* (Ex-factory) (Factory)**
1 2 3 4 5

* Major construction materials to be specified by Employer in column - 2.

** Base Price and source normally to be specified by Employer (or alternatively informed to be
proposed by bidder) in column 4 and 5.

Note:

The base prices of the construction materials shall be taken as of 30 days before the deadline for submission
of the Bid as quoted by the Bidder and verified by the Employer. For the purpose of calculation of price
adjustment, the Ex-factory price of the same source shall be taken into consideration.



Bid Security

Bank Guarantee
Bank’s Name, and Address of Issuing Branch or Office
(On Letter head of the Commercial bank or any Financial Institution eligible to issue Bank
Guarantee as per prevailing Law)

Beneficiary: ......ccccooveeneiiinens name and address of Employer ..o
Date: ... Bid Security NO.: ...oooieeiiiee e

We have been informed that. ............. [insert name of the Bidder] (hereinafter called “the
Bidder”)intends to submit its bid (hereinafter called “the Bid”) to you for the execution of
............... name of Contract . ............... under Invitation for Bids No. .................. (“the IFB”).
Furthermore, we understand that, according to your conditions, bids must be supported by a bid
guarantee.

At the request of the Bidder, we...................... . hame of Bank .................... hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of . .
............ amount in figures ..............ceeevvveveven (¢« vvvenenen.@amount in words ... )

upon receipt by us of your first demand in writing accompanied by a written statement stating that
the Bidder is in breach of its obligation(s) under the bid conditions, because the Bidder:

(&) has withdrawn or modifies its Bid:

i) during the period of bid validity specified by the Bidder on the Letter of Technical and PriceBid,
in case of electronic submission

(i) from the period twenty-four hours prior to bid submission deadline up to the period of bid
validity specified by the Bidder on the Letter of Technical Bid and Price Bid, in case of hard copy
submission; or

(b) does not accept the correction of errors in accordance with the Instructions to Bidders
(hereinafter “the ITB”); or

(c) changes the prices or substance of the bid while providing information pursuant to clause 27.1
of ITB; or

(d) having been notified of the acceptance of its Bid by the Employer during the period of bid
validity, (i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish
the performance security, in accordance with the ITB.

(e) is involved in fraud and corruption in accordance with the ITB

This guarantee will remain in force up to and including the date ......... number............ days
after the deadline for submission of Bids as such deadline is stated in the instructions to Bidders
or as it may be extended by the Employer, notice of which extension(s) to the Bank is hereby waived.
Any demand in respect of this guarantee should reach the Bank not letter than the above date.

This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee
by the Bidder unless notified by you for the release of the guarantee.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758.

.. .Bank’s seal and authorized signature(s) . . .
Note:
The bid security of ................ooeei. has been counter guaranteed by the Bank ......................... on
.................................................................................. (Applicable for Bid Security of Foreign Banks).



Personnel

Equipment

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

Others

Technical Proposal Format



Personnel

Form PER - 1: Proposed Personnel

Bidders should provide the names of suitably qualified personnel to meet the specified
requirements for each of the positions listed in Section Il (Evaluation and Qualification Criteria). The
data on their experience should be supplied using the Form below for each candidate.

i Experien
posceme | Total work i)ripseir;en;re
No. Name Position* | Qualification | - gyherience
Works
[Years]
[years]
1.
2.
3.
4,
5.

*  As listed in Section Il (Evaluation and Qualification Criteria).



Form PER - 2: Resume of Proposed Personnel

The Bidder shall provide all the information requested below. Fields with asterisk (*) shall be used
for evaluation.

Position*

Personal Information Name Date of Birth
Professional qualifications

Present employment Name of employer

Address of employer

Telephone Contact (manager/personnel officer)

Fax E-mail

Job title Years with present employer

Summarize professional experience over the last twenty years in reverse chronological order.
Indicate particular technical and managerial experience relevant to the project.

From* To* Company, Project, Position and Relevant Technical and
Management Experience*

Note:

In case of e-submission the Resume of Proposed Personnel shall be submitted on notification by the Employer
as per ITB 27.



Equipment

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet
the requirements for the key equipment listed in Section 11l (Evaluation and Qualification Criteria).
A separate Form shall be prepared for each item of equipment listed, or for alternative equipment
proposed by the Bidder.The Bidder shall provide all the information requested below, to the extent
possible. Fields with asterisk (*) shall be used for evaluation.

0] For the equipment under Bidder's ownership
_ Total Nos. of No. of Equipment _
Equipment Type | Equipment under | engaged/proposed for | Nos. of Equipment
No. and Bidder's ongoing/committed proposed for this
Characteristics Ownership contracts contract

1.

2.

3.

4,

5.

(ii) For the Equipment to be leased/hired

Equibment Tvoe Total Nos. of No. of Equipment Nos. of Equipment
No ar? d P yp Equipment under the | engaged/committe | proposed to be
' Characteristics ownership of d for other works leased/hired for
lease/hire provider this contract

1.

2.

3.

4.

5.

Type of Equipment*

Equipment Information

Name of manufacturer

Model and power rating

Capacity*

Year of manufacture

Current Status

Current location

Details of current commitments

Source

Indicate source of

the equipment

[(J Owned (] Rented [JLeased [ Specially manufactured

The following information shall be provided only for equipment not owned by the Bidder.

Owner

Name of owner




Address of owner

Telephone Contact name and title
Fax Email
Agreements Details of rental / lease / manufacture agreements specific to

the project

The Bidder shall be solely responsible for the data provided. However, this shall not
limit the right of Employer to verify the authenticity of submitted information.

Note:

In case of e-submission the “Agreements” shall be submitted on notification by the Employer as per ITB 27.1



Bidder’s Information and Qualification Format

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

Others



Bidder’s Qualification
To establish its qualifications to perform the contract in accordance with Section Il (Evaluation

and Quialification Criteria) the Bidder shall provide the information requested in the corresponding
Information Sheets included hereunder.

Form ELI - 1: Bidder’s Information Sheet

Bidder's Information

Bidder's legal name

In case of JV, legal name of each partner

Bidder's country of constitution

Bidder's year of constitution

Bidder's legal address in country of

constitution

Bidder's authorized representative (name,
address, telephone numbers, fax numbers, e-

mail address)

Attached are copies of the following original documents.

1. In case of single entity, articles of incorporation or constitution of the legal entity named
above, in accordance with ITB 4.1 and 4.2.

2. Authorization to represent the firm or JV named in above, in accordance with ITB 20.2.

3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.

4. In case of a government-owned entity, any additional documents not covered under 1 above
required to comply with  ITB 4.5.




Form ELI - 2: JV Information Sheet

Each member of a JV must fill in this form

JV [ Specialist Subcontractor Information

Bidder's legal name

JV Partner's or Subcontractor's legal name

JV Partner's or

Subcontractor's country of constitution

JV Partner's or

Subcontractor's year of constitution

JV Partner's or

Subcontractor's legal address in country of

constitution

JV Partner's or

Subcontractor's authorized representative
information (hame, address, telephone

numbers, fax numbers, e-mail address)

Attached are copies of the following original documents.

1. articles of incorporation or constitution of the legal entity named above, in accordance
with ITB 4.1 and 4.2.

2. Authorization to represent the firm named above, in accordance with ITB 20.2.

3. Inthe case of government-owned entity, documents establishing legal and financial
autonomy and compliance with commercial law, in accordance with ITB 4.5.




Form ELI - 3: Bidder’s Participation in Bidding Process since 2078-12-03 BS
I.e. (March 17, 2022)

Each member of a JV must fill in this form

Participation in Bidding Process

Name of
office

IFB no.

Bid Submission
Date

Status of bid*

Date of Issuance of
Taking Over
Certificate**

* Mention “On going” if the bid has not been awarded yet and “Awarded” if the bid has been awarded to
the bidder. Status of bidding process only the ongoing and awarded has to be mentioned.

** |nsert date of issuance of taking over certificate if the awarded bid has been substantially completed
and taking over certificate has been issued.



Form LIT - 1: Pending Litigation

Each member of a JV must fill in this form

Pending Litigation

"1 No pending litigation in accordance with Criteria 2.2 of Section Il (Evaluation and

Qualification Criteria)

(1 Pending litigation in accordance with Criteria 2.2 of Section |1l (Evaluation and Qualification

Criteria)

Year

Matter in Dispute

Value of Pending
Claim in NRS

Value of Pending
Claim as a
Percentage on Net
Worth




Form FIN - 1: Financial Situation

Each Bidder or member of a JV must fill in this form

Financial Data for Previous 3 Years [in NRS]

Year 1: Year 2 : Year 3:

Information from Balance Sheet

Total Assets

Total Liabilities

Net Worth

Current Assets

Current Liabilities

Information from Income Statement

Total Revenues

Profit Before Tax

Profit After Tax

o Attached are copies of financial statements (balance sheets including all related notes, and income

statements) for the last three or above years, as indicated above, complying with the following
conditions.

o All such documents reflect the financial situation of the Bidder or partner to a JV, and not sister
or parent companies.
Historic financial statements must be audited by a certified auditor.
Historic financial statements must be complete, including all notes to the financial statements.
Historic financial statements must correspond to accounting periods already completed and audited
(no statements for partial periods shall be requested or accepted).

Note:

In case of e-submission the attachments should not be uploaded but shall be submitted on
notification by the Employer as per ITB 27.1




Form FIN - 2: Average Annual Construction Turnover

Each Bidder or member of a JV must fill in this form

The information supplied should be the Annual Turnover of the Bidder or each member of a JV
in terms of the amounts billed to clients for each year for work in progress or completed to NRs at
the end of the period reported.

Annual Turnover Data for the Last 10 Years
(Construction only)

Year Amount Currency

- Average Annual Construction Turnover
(Best three years within the last 10 years)




Form FIN - 3: Bid Capacity

Each Bidder or member of a JV must fill in this form

Bid Capacity =[(5 x A) — B]

A = Average Annual Turnover of best three years out of last ten fiscal years.
B = Annual Value of the existing commitments and works (ongoing) to be completed, calculated
from FIN-4.

. A in B, in Bid Capacity,
SN Name of Bidder Pan No Million | Million in Million
1
2
3

Total Bid Capacity :

Signature of Bidder




Form FIN-4: Current Contract Commitments / Works in Progress

Bidders and each partner to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter
of intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be

issued.

Current Contract Commitments ( For Calculation of B with reference of FIN-3)
Contract Initial or Value of Estimated Time in
Employer's Contract Revised outstanding | Month to Complete the
Contract Amount )
NGO Name of | Name of the Contact Share in % in Date(yyyy- Contract works [In outstanding works
"| Contract | Contractor/s | Address, (@) Millions mm) Duration Millions, (f) = (c) + (d) — Date of
Tel, Fax (b) © (months) NRS]* Invitation of Bid
(d) (e) (f)
1
2
3
4

Signature of Bidder

# The Outstanding Works means Contract Price (excluding Vat) minus Work Evaluated by Employer till the reference date. Bidder shall have to
submit the relevant documentary evidence to substantiate the facts/figures.

Note 1: “B” shall be calculated as : B = Z {(e)(>f<§a)}(12 , If (f) is less than 12, then value of (f) shall be taken as 12.

Note 2: If Initial or Revised Contract Date is run out with respect to Date of Invitation of Bid, the Estimated Time in Month to Complete the outstanding
works shall be taken equal to 12 months.



Form EXP - 1: General Construction Experience
Each Bidder or member of a JV must fill in this form.

General Construction Experience

Starting
Month Year

Ending
Month
Year

Year

Contract Identification and Name and
Address of Employer Brief Description of
the Works Executed by the Bidder

Role
Bidder

of




Form EXP - 2(a): Specific Construction Experience

Fill up one (1) form per contract.

Contract of Similar Size and Nature

Contract No............ of..... Contract Identification
Award Date Completion
Date
Role in Contract O d O
Contractor | Management | Subcontractor
Contractor
Total Contract Amount 1 NRS
If Partner in aJV or subcontractor, specify | Percent of | Amount
participation of total contract amount Total

Employer's Name
Address
Telephone/Fax
Number

E-mail

Description of the similarity in accordance

with Criteria 2.4.2 (a) of Section llI

Note :

The Employer should insert here contract
size, complexity, methods, technology, or
other characteristics as described in
Section VI (Work Requirements) against

which the bidder demonstrates similarity

in the box on the right-hand-side.




Description of the similarity in accordance with Criteria 2.4.2 (a) of Section I11

w

Participation as Prime contractor, management contractor, or subcontractor, in at least . Contracts within the last ten (10) yea
each with a value of at least NRs ... that have been successfully or are substantially completed and that are similar to the progosec
works.The similarity shall be based on the physical size, complexity, methods, technology or other characteristics as describefl in
Section VI, Works Requirements.Single entity must meet requirements. In case of joint venture, all partners combined must meet
requirements.Document required: Form EXP-2(a)




Form EXP - 2(b): Specific Construction Experience in Key Activities

Fill up one (1) form per contract.

Contract of Similar Size and Nature

Contract No............ of........... Contract Identification
Award Date Completion
Date
Role in Contract ] ] Iil
Contractor | Management Subcontractor
Contractor
Total Contract Amount Iil NRS
If Partner in a JV or subcontractor, specify | Percent of | Amount
participation of total contract amount Total

Employer's Name
Address
Telephone/Fax
Number

E-mail

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section IlI

Note :

The Employer should insert here production

rate(s) for the key activity (activities) subject

contract against which the bidder demonstrates
in the box on the right-hand-side production
rates achieved by him on previous contracts.




Description of the similarity in accordance with Criteria 2.4.2 (b) of Section Il|

For the above or other contracts executed during the period stipulated in 2.4.2(a) above,a minimum construction experience if the
following key activities :

1)

2) .

Single entity must meet requirements. In case of joint venture, all partners combined must meet requirements.Document
required: Form EXP-2(b)




SECTION-V

Eligible Countries



ELIGIBLE COUNTRIES

This section contains the list of eligible countries. Select one option, either GoN Funded or DP Funded.

For GoN funded: [with estimate upto NRs. 1 Billion]
For the purpose of ITB 4.2: Nepal and

For the purpose of Country of Origin ITB 5.1 and GCC 79.2: All Countries

For DP funded: [attach list as per their list of eligible countries]



Part |I: Bidding Procedures
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SECTION-VI

Works Requirements



n/a



Project: . Construction of Battlion office

Type of work: . New Construction

Unit: : Aridaman Gana

Location: : Okhaldhunga
SPECIFICATION

S.No. Description of work Specification

Dismentaling/Demolishing work

Dismentaling/Demolishing work

CGlI Sheet Roof

Dismentaling and Demolishing of materials all Complete.

Stone masonary wall in mud mortar

Dismentaling and Demolishing of materials all Complete.

Civil Works

Up To Plinth

Site Clearance work

Site clearence before construction after construction ( excavation in all
kind of soil including dressing of sides, ramming of bottom
(gravelled/boulder mixed) and refilling the trench in layers, lift upto 3 m
and a lead upto 50 m including watering, ramming, consolidation and
dressing, with all necessary shoring and dewatering all complete as per
drawing, specification & approval of engineer all complete)

Earthwork in excavation

Earthwork in excavation in all kind of soil including dressing of sides,
ramming of bottom (gravelled/boulder mixed) and refilling the trench in
layers, lift upto 3 m and a lead upto 50 m including watering, ramming,
consolidation and dressing, with all necessary shoring and dewatering all
complete as per drawing, specification & approval of engineer all
complete

Earth Filling Works

Earthwork in filling under floor with earth /  gravel / mixed soil from
associated excavation including machine compaction in 15 cm layers
with sprinking water required to obtain 90 % density as per the
specification and approval of engineer all complete

Flat Brick soling work

first class Brick soling in foundation including watering,sandblending
and ramming all complete as per drawing and specification as instructed
by site-in-charge.

Brickwork in1:6 CM

Providing and laying Brick Masonary including lead & lift using first
class chimney made Bricks with 1:6 cement sand mortar including
scaffolding, curing, cleaning and racking out mortar joints & marking
ducts, recesses where required as instructed by site-in-charge.

1:3:6 PCC

Supplying, mixing, placing, compacting and curing different mixes of
plain cement concrete for foundation bases & flooring excluding the cost
of formwork and reinforcement as per specification 1:3:6(1cement:3
sand: 6 Aggregate ) 20 mm and down well graded and different tests.




1:1.5:3PCC

Supplying, mixing, placing, compacting and curing different mixes of
plain cement concrete for foundation bases & flooring excluding the cost
of formwork and reinforcement as per specification 1:1.5:3 (1cement 43
Grade : 1.5sand: 3 Aggregate) 20 mm and down well graded and
differerent tests. Lab test report of three concrete cube must be presented
in every foundation and slab casting.

Form work for RCC

Supplying & laying Plywood formwork for
foundation,columns,beams,slabs and other structural elements as per
design, drawing and instructions including all necessary steel props, nails
, timbers, tools and tackles all complete nett as instructed by site-in-
charge.

Reinforcement

Supplying,fixing,cutting,bending & placing of Reinforcement (Fe 415 or
500) in position including the cost of 18 guage black annealed binding
wire all complete as per drawing,specification and approval of engineer.

10

20mm thick 1:4 cement plaster

Providing and laying 20mm mm thick plaster on ceiling walls and floors
with 1:4 cement sand mortar in exact line and level as per drawing and
specification

11

1:1 cement punning

Providing and laying 3 mm thick neat cement punning in 1:1 mortar as
per drawing, specification and instructions

13

Weather Coat Paint

Providing and applying two or more coats of Weather coat of approved
brand ( NS marked or equivalent quality) and color to give even and
uniform shade as per drawing,specification and approval of site-in-
charge.

Sub Total-A

GROUND FLOOR

1:1.5:3PCC

Supplying, mixing, placing, compacting and curing different mixes of
plain cement concrete for foundation bases & flooring excluding the cost
of formwork and reinforcement as per specification 1:1.5:3 (1cement 43
Grade : 1.5sand: 3 Aggregate) 20 mm and down well graded and
differerent tests. Lab test report of three concrete cube must be presented
in every foundation and slab casting.

Form work for RCC

Supplying & laying Plywood formwork for
foundation,columns,beams,slabs and other structural elements as per
design, drawing and instructions including all necessary steel props, nails
, timbers, tools and tackles all complete nett as instructed by site-in-
charge.

Reinforcement

Supplying,fixing,cutting,bending & placing of Reinforcement (Fe 415 or
500) in position including the cost of 18 guage black annealed binding
wire all complete as per drawing,specification and approval of engineer.

Brickwork in 1:6 CM

Providing and laying Brick Masonary including lead & lift using first
class chimney made bricks with 1:6 cement sand mortar including
scaffolding, curing, cleaning and racking out mortar joints & marking
ducts, recesses where required as instructed by site-in-charge.




Providing and laying Brick Masonary including lead & lift using first
class chimney made bricks with 1:4 cement sand mortar including

5 |Brickworkin 1:4 CM scaffolding, curing, cleaning and racking out mortar joints & marking
ducts, recesses where required as instructed by site-in-charge.
Providing,placing,fixing Sal wood for door frame with two coat of

6 [Salwood Frame enamel paint all complete as per drawing, specification and approval of
engineer
Providing,placing,fixing readymade solid core flush door 30 mm thick

7 |Readymade Door one side teak Water proof Shutter all complete as per drawing,
specification and approval of engineer
supplying and fitting of UPVC Door with net (50*80 mm,sash(60*104)
white colour with high quality coated mosquito net all high quality all

8 [UPVC Door fitting and finishing all complete
supplying and fitting of UPVC sliding window with net (50*80
mm,sash(58*36) white colour with 5 mm glass sash with high quality

9 |upvc window coated mosquito net all high quality all fitting and finishing all complete
Providing and laying 20mm thick plaster on ceiling walls and floors with

10 |20mm plaster work 1:4 cement sand mortar in exact line and level as per drawing and
specification
Providing and laying 20 mm thick plaster on ceiling walls and floors

11 [20mm plaster work with 1:4 cement sand mortar in exact line and level as per drawing and
specification

12 [Tiling work in Floor (1:4 CM) (porcelian) Pr.owdlng and laying of Po_rcellan non glazed tiles in 1:4 CM ( floor)
with all necessary accessories all complete

13 [Tiling work in Wall(1:4 CM) (porcelian) Providing and Iaylpg of Porcelian glazed tiles in 1:4 CM ('wall) with all
necessary accessories all complete

14 |Wall Putty Works Prowdmg and laying of Two Coat of Wall Putty with all necessary
accessories all complete

15 |Washable Distemper Paint Pr_owdmg and laying of 2 coat of Washable distemper with one coat of
primer with all necessary accessories all complete

16 |Weather coat Prowdmg and laying of Two Coat of Wall Putty with all necessary
accessories all complete

Supplying anq flxmglof 2 1 dia Stainless Supplying and fixing of 2"-1" dia Stainless steel hollow pipe(3.5' ht.)
17 [steel hollow pipe(3.5' ht.) with four layer with four laver Hand Railing Works
Hand Railing Works Y g

Providing , laying mixing, placing, compacting and curing different

18 |Screeding Work 1:2:4 Mix mixes of plain cement concrete Screeding in 1:2:4 Mix as per drawing,
specification and instructions

19 |1:1 cement punning Prowdlng and Iaym_g 3 mm thIC!( neat c_ement punning in 1:1 mortar as
per drawing, specification and instructions

Sub Total-B
C |FIRST FLOOR




1:1.5:3PCC

Supplying, mixing, placing, compacting and curing different mixes of
plain cement concrete for foundation bases & flooring excluding the cost
of formwork and reinforcement as per specification 1:1.5:3 (1cement 43
Grade : 1.5sand: 3 Aggregate) 20 mm and down well graded and
differerent tests. Lab test report of three concrete cube must be presented
in every foundation and slab casting.

Form work for RCC

Supplying & laying Plywood formwork for
foundation,columns,beams,slabs and other structural elements as per
design, drawing and instructions including all necessary steel props, nails
, timbers, tools and tackles all complete nett as instructed by site-in-
charge.

Reinforcement

Supplying,fixing,cutting,bending & placing of Reinforcement (Fe 415 or
500) in position including the cost of 18 guage black annealed binding
wire all complete as per drawing,specification and approval of engineer.

Brickwork in 1:6 CM

Providing and laying Brick Masonary including lead & lift using first
class chimney made bricks with 1:6 cement sand mortar including
scaffolding, curing, cleaning and racking out mortar joints & marking
ducts, recesses where required as instructed by site-in-charge.

Brickwork in 1:4 CM

Providing and laying Brick Masonary including lead & lift using first
class chimney made bricks with 1:4 cement sand mortar including
scaffolding, curing, cleaning and racking out mortar joints & marking
ducts, recesses where required as instructed by site-in-charge.

Salwood Frame

Providing,placing,fixing Sal wood for door frame with two coat of
enamel paint all complete as per drawing, specification and approval of
engineer

Supplying and fixing of 2" dia Stainless
steel hollow pipe Hand Railing Works

Supplying and fixing of 2"-1" dia Stainless steel hollow pipe(3.5' ht.)
with four layer Hand Railing Works

Sub Total-C
TOP FLOOR
Supplying, mixing, placing, compacting and curing different mixes of
plain cement concrete for foundation bases & flooring excluding the cost
1-1.5:3 PCC of formwork and reinforcement as per specification 1:1.5:3 (1cement 43

Grade : 1.5sand: 3 Aggregate) 20 mm and down well graded and
differerent tests. Lab test report of three concrete cube must be presented
in every foundation and slab casting.

Form work for RCC

Supplying & laying Plywood formwork for
foundation,columns,beams,slabs and other structural elements as per
design, drawing and instructions including all necessary steel props, nails
, timbers, tools and tackles all complete nett as instructed by site-in-
charge.




Reinforcement

Supplying,fixing,cutting,bending & placing of Reinforcement (Fe 415 or
500) in position including the cost of 18 guage black annealed binding
wire all complete as per drawing,specification and approval of engineer.

Brickwork in 1:6 CM

Providing and laying Brick Masonary including lead & lift using first
class chimney made bricks with 1:6 cement sand mortar including
scaffolding, curing, cleaning and racking out mortar joints & marking
ducts, recesses where required as instructed by site-in-charge.

Salwood Frame

Providing,placing,fixing Sal wood for door frame with two coat of
enamel paint all complete as per drawing, specification and approval of
engineer

Readymade Door

Providing,placing,fixing readymade solid core flush door 30 mm thick
one side teak Water proof Shutter all complete as per drawing,
specification and approval of engineer

UPVC window

supplying and fitting of UPVC sliding window with net (50*80
mm,sash(58*36) white colour with 5 mm glass sash with high quality
coated mosquito net all high quality all fitting and finishing all complete

20mm plaster work

Providing and laying 20 mm thick plaster on ceiling walls and floors
with 1:4 cement sand mortar in exact line and level as per drawing and
specification

Washable Distemper Paint

Providing and laying of 2 coat of washable distemper with one coat of
primer with all necessary accessories all complete

10

Screeding Work 1:2:4 Mix

Providing , laying mixing, placing, compacting and curing different
mixes of plain cement concrete Screeding in 1:2:4 Mix as per drawing,
specification and instructions

11

1:1 cement punning

Providing and laying 3 mm thick neat cement punning in 1:1 mortar as
per drawing, specification and instructions

12

1.5" MS Black pipe truss

Providing, Fabricating & Laying 1.5" dia MS black pipe truss with span
L<7.7m with all necessary accessories as per drawing, specification &
Site Engineer all Complete

13

26 Gauge Colored CGI Sheet

Providing, Fabricating & Laying 26 gauge heavy Coloured CGI sheet
with all necessary accessories as per drawing, specification & Site
Engineer all Complete

14

Weather coat

Providing and laying of Two Coat of Wall Putty with all necessary
accessories all complete

Sub Total-D

Electrification Items

Electrification ltems

Ground Floor

Ground Floor

main cable 35 sq. mm 2 core

Supplying and laying of main cable 35 sq. mm 2 core aluminium
conductor pvc insulated and sheathed unarmoured power cable lain
through trench or cable traymountedon ceiling or wall of HDPE conduit
(rated for 4 kg pressure ) as per site condition, drawings all complete




Supplyinf and fixing of Main Switch Box 63amp with all necessary

2 |Main Switch Box 63amp . o
accessories all complete as per site incharge
Supply and fixing of 12 way DB box with box, 1nos 32A DP MCB and
3 |12 way DB box 11 nos 6-16 A SP MCBs all complete as instructed by site in charge
4 |LED tube ligth fixture Supp_lylng & msta_lll_atlc_)n of LED tube ligth fixture complete as per
drawing and specification all complete.
Supply and installation of light points wiring from DB to various points
. . . with 2 nos of 3/22 copper wire through 16 or 20 mm HDPE conduit
5 [light points wiring . . - . . .
concealed via jucntion box and switch as per instruction and drawings
including all materials required
Supply and installation of 3 pin power socket point wiring with 2 nos of
6 |3 pin power 7/22 and 1 no of 3/22 copper wire through 16 or 20 mm HDPE conduit
pinp concealed from SDB to various points as per instruction and drawings
including all materials required
7 |Supply and installation of Power socket Supply and mstal_latl_on of Power socket with all necessary accessories all
complete as per site incharge
Supplying and installation of 42" sweep ceiling fan of approved quality
8 | 42" sweep ceiling fan with electronic speed regulator as per drawiing and specification
instructed by site incharge all complete
9 |2 Gang Switch Supply And Installation of 2 Gang Switch all complete
10 |4 Switch Supply And Installation of 4 Switch with socket all complete
11 |Wall Light Supply And Installation of LED_WQII Light with all necessary
accessories all complete as per site incharge
12 Supply And Installation of LED Dome Supply And Installation of LED Dome light with all necessary
light accessories all complete as per site incharge
13 |Telephone wiring point Supplylr!g and fixing of Telepho_ne wiring point with all necessary
accessories all complete as per site incharge
14 |Internet wiring point Supplyln_g and fixing of Internet_W|_r|ng point with all necessary
accessories all complete as per site incharge
15 |Earthing set Supplying and flglng of Earthing set with all necessary accessories all
complete as per site incharge
Sub Total-E Sub Total-E
Sanitary ltems Sanitary ltems
F |GROUND FLOOR GROUND FLOOR
Providing and fixing in position white glazed earthen ware one piece
Commode with trap. 10 Itr capacity flushing cistern with P\VC
. accessories inside, with knob /push button, flush, level and 15mm pipe
1 | one piece Commode

reinforced connector pipe with 15 mm dia CP. angle cock,commode
spray etc. as per drawing, specification and approval of site incharge all
complete.




single hole hand wash basin

Providing and fixing in position 550x400 white glazed earthen ware
single hole hand wash basin with Q standard brackets with nuts 15 mm
dia. CP pillar cock, 32 mm PVC bottel trap with tail & pieces, 15 mm
dia. CP approved angle cocks with 450 mm long PVC reinforced
connector pipe with both end couping joints etc, testing & ready for
operation as per specification and approval of site incharge, all complete.

Stainless Concealed Stop Cock

Providing and fixing of Stainless Concealed Stop Cock with all
necesssary accessories all Complete Set

Short Body Tap

Providing and fixing of Short Body Tap with all necesssary accessories
all Complete Set

CP Soap case

Providing and fixing of CP Soap case with all necesssary accessories all
Complete Set

CP glass shelf

Providing and fixing of CP glass shelf with guard rail with glass all
necesssary accessories all Complete Set

Basin mixture

Providing and fixing of High quality stainless steel Basin mixture with all
necesssary accessories all Complete Set

CP towel rod

Providing and fixing in position 20 mm dia 450 mm CP towel rod with
CP ; round head screws etc.as per drawings, specification and approved
by site incharge all complete.

UPVC floor trap

Providing and fixing UPVC floor trap 110 mm dia inlet 75 mm dia outlet
with 110 mm dia stainless steel grating of heavy type including cutting
floors & walls & making goods to its original finish as per drawings,
specification and approved by site incharge all complete.

10

edged mirror

Providing and fixing in position 600 x 450 bevelled edged mirror with

waterproof plywood backing or any other approved quality of backing

materials fixed with brass CP screws as per drawings, specification and
approved by site incharge all complete.

11

Toilet paper holder

Providing and fixing of Toilet paper holder with all necesssary
accessories all Complete Set

12

CPVC Pipe 3/4" dia

Supplying And Fixing of CPVC Pipe 3/4" dia as per engineer all
complete

13

CPVC Pipe 1.5" dia as

Supplying And Fixing of CPVC Pipe 1.5" dia as per engineer all
complete

14

2" PVC Pipe

Supplying and Fixing of2" PVVC Pipe with fitting & Bends all Complete

15

4" PVC Pipe

Supplying and Fixing of 4" PVC Pipe with fitting & Bends all Complete

16

2000 Itr. Capacity vertical/ horizontal
cylinder PVC water tank

Providing & fixing in position 2000 Itr. Capacity vertical/ horizontal
cylinder PVVC water tank of syntex or equivalent make with required
supports including hosting and fixing with necessary connection all
complete with testing and ready for operation as per drawings,
specification and approval of site inchrge.

17

1.5" Ball Valves

Providing & fixing in position approved 1.5" Ball Valves with wheel
heavy quality of leader or sant make as per drawings, specification and
approved by site incharge all complete.




Providing & fixing in position approved 1.5" Gate Valves with wheel

18 |1.5" Gate Valves heavy quality of leader or sant make as per drawings, specification and
approved by site incharge all complete.
water pump of 2 HP submersible Supplying Fitting and fixing of water pump of 2 HP submersible
19 - e
(cromptom, monoblock) (cromptom, monoblock) with necessary all complete fitting
Sub Total-F Sub Total-F
G |[First Floor First Floor
Providing & fixing in position 2000 Itr. Capacity vertical/ horizontal
2000 Itr. Capacity vertical/ horizontal cylinder I?VC V\{ater tan!< of synt.ex. or eq.uwalent make with rgquwed
1 . supports including hosting and fixing with necessary connection all
cylinder PVC water tank . . - .
complete with testing and ready for operation as per drawings,
specification and approval of site inchrge.
Providing & fixing in position approved 1.5" Ball Valves with wheel
2 | 1.5" Ball Valves heavy quality of leader or sant make as per drawings, specification and
approved by site incharge all complete.
Providing & fixing in position approved 1.5" Gate Valves with wheel
3 | 1.5" Gate Valves heavy quality of leader or sant make as per drawings, specification and
approved by site incharge all complete.
Sub Total-G Sub Total-G
Insurance work for contractor's all risk, works, equipment,
H Insurance

machines, manpower, professional liabilities all complete




Project: : Officer's Accomodation

Type of work: : New Construction
Unit: :Aridaman Gana
Location: :Okhaldhunga.

Bill Of Quantity

S.No. |Specification of work

Civil Works

A |Up To Plinth

Site clearence ( excavation in all kind of soil including dressing of sides,
ramming of bottom (gravelled/boulder mixed) and refilling the trench in layers,
1 [lift upto 3 m and a lead upto 50 m including watering, ramming, consolidation
and dressing, with all necessary shoring and dewatering all complete as per
drawing, specification & approval of engineer all complete)

Earthwork in excavation in all kind of soil including dressing of sides, ramming
of bottom (gravelled/boulder mixed) and refilling the trench in layers, lift upto 3
2 |mand a lead upto 50 m including watering, ramming, consolidation and
dressing, with all necessary shoring and dewatering all complete as per drawing,
specification & approval of engineer all complete

Earthwork in filling under floor with earth / gravel / mixed soil from associated
excavation including machine compaction in 15 cm layers with sprinking water

3 required to obtain 90 % density as per the specification and approval of engineer
all complete
Providing and laying Brick masonary including lead & lift using first class Brick
4 with 1:6 cement sand mortar including scaffolding, curing, cleaning and racking

out mortar joints & marking ducts , recesses where required as per specification,
different tests & approval of engineer

Flat Brick soling in foundation with first class chimney made brick in true line
5 |and level including watering, sandblending and ramming all complete as per
drawing and specification and approval of engineer all complete




Supplying, mixing, placing, compacting and curing different mixes of plain
cement concrete for foundation bases & flooring excluding the cost of formwork
and reinforcement as per specification 1:3:6(1cement:3 sand: 6 Aggregate ) 20
mm and down well graded and different tests.

Supplying, mixing, placing, compacting and curing different mixes of plain
cement concrete for foundation bases & flooring excluding the cost of formwork
and reinforcement as per specification 1:1.5:3 (Lcement 43 Grade : 1.5sand: 3
Aggregate) 20 mm and down well graded and differerent tests. Lab test report of
three concrete cube must be presented in every foundation and slab casting.

Providing,placing,fixing,centering of plywood or steel formwork in slabs, wall,
columns, lintel, beams and other RCC works including nails, propping supports,
bracing lead & lift at any height & removal and disposal all complete as per
specification & approval of engineer

Supplying, fixing, cutting, bending & placing in position including the cost of 18
guage black annealed binding wire all complete as per drawing, specification,
differerent tests and approval of engineer

10

Providing and laying 20 mm thick plaster on ceiling walls and floors with 1:4
cement sand mortar in exact line and level as per drawing and specification

11

Providing and laying 3 mm thick neat cement punning in 1:1 mortar as per
drawing, specification and instructions

12

Providing and laying of Two Coat of Wall Putty with all necessary accessories
all complete

13

Providing and laying of weather coat paint Two Coat with all necessary
accessories all complete

Sub Total A

GROUND FLOOR

Supplying, mixing, placing, compacting and curing different mixes of plain
cement concrete for foundation bases & flooring excluding the cost of formwork
and reinforcement as per specification 1:1.5:3 (Lcement 43 Grade : 1.5sand: 3
Aggregate) 20 mm and down well graded and differerent tests. Lab test report of
three concrete cube must be presented in every foundation and slab casting.




Providing,placing,fixing,centering of plywood or steel formwork in slabs, wall,
columns, lintel, beams and other RCC works including nails, propping supports,
bracing lead & lift at any height & removal and disposal all complete as per
specification & approval of engineer

Supplying, fixing, cutting, bending & placing in position including the cost of 18
guage black annealed binding wire all complete as per drawing, specification,
differerent tests and approval of engineer

Providing and laying Brick masonary including lead & lift using first class Brick
with 1:6 cement sand mortar including scaffolding, curing, cleaning and racking
out mortar joints & marking ducts , recesses where required as per specification,
different tests & approval of engineer

Providing and laying brick masonary including lead & lift using stones with 1:4
cement sand mortar including scaffolding, curing, cleaning and racking out
mortar joints & marking ducts,recesses where required as per specification
different tests & approval of engineer

Providing,placing,fixing readymade solid core flush door 30mm thick one side
teak Water proof Shutter all complete as per drawing, specification and approval
of engineer

Providing,placing,fixing Sal wood for door frame with two coat of enamel paint
all complete as per drawing, specification and approval of engineer

supplying and fitting of UPVC Door with net (50%80 mm,sash(60*104) white
colour with high quality coated mosquito net all high quality all fitting and
finishing all complete

supplying and fitting of UPVC sliding window with net (50*80
mm,sash(58*36) white colour with 5 mm glass sash with high quality coated
mosquito net all high quality all fitting and finishing all complete

10

Providing and laying 20 mm thick plaster on ceiling walls and floors with 1:4
cement sand mortar in exact line and level as per drawing and specification

12

Providing and laying of 2 coat of washable distemper with one coat of primer
with all necessary accessories all complete

13

Providing and laying of Two Coat of Wall Putty with all necessary accessories
all complete




14

Providing and laying of weather coat paint Two Coat with all necessary
accessories all complete

15

Providing and laying of Porcelian non glazed tiles(size-1'x1") in 1:4 CM ( floor)
with all necessary accessories all complete

16

Providing and laying of Porcelian non glazed tiles(size-2'x2") in 1:4 CM ( floor)
with all necessary accessories all complete

17

Providing and laying of Porcelian glazed tiles in 1:4 CM (' wall) with all
necessary accessories all complete

18

Providing and laying of 16 mm marble with 1:4 c/s flooring with lining, nozzing
,cuttig and all necessary accessories all complete

19

Providing , laying mixing, placing, compacting and curing different mixes of
plain cement concrete Screeding in 1:2:4 Mix as per drawing, specification and
instructions

20

Providing and laying 3 mm thick neat cement punning in 1:1 mortar as per
drawing, specification and instructions

21

Providing, Fabricationg, Fitting of steel railing with 1" & 2" steel pipe hand rail
(ht=.9m) with all necessary accessories all complete as per drawing and
instruction.( stair case)

22

Supplying and laying wooden parqueting at floor and wall with all necessary
fitting as per instruction of site incharge

Sub Total B

FIRST FLOOR

Supplying, mixing, placing, compacting and curing different mixes of plain
cement concrete for foundation bases & flooring excluding the cost of formwork
and reinforcement as per specification 1:1.5:3 (Lcement 43 Grade : 1.5sand: 3
Aggregate) 20 mm and down well graded and differerent tests. Lab test report of
three concrete cube must be presented in every foundation and slab casting.

Providing,placing,fixing,centering of plywood or steel formwork in slabs, wall,
columns, lintel, beams and other RCC works including nails, propping supports,
bracing lead & lift at any height & removal and disposal all complete as per
specification & approval of engineer




Supplying, fixing, cutting, bending & placing in position including the cost of 18
guage black annealed binding wire all complete as per drawing, specification,
differerent tests and approval of engineer

Providing and laying Brick masonary including lead & lift using first class Brick
with 1:6 cement sand mortar including scaffolding, curing, cleaning and racking
out mortar joints & marking ducts , recesses where required as per specification,
different tests & approval of engineer

Providing and laying brick masonary including lead & lift using stones with 1:4
cement sand mortar including scaffolding, curing, cleaning and racking out
mortar joints & marking ducts,recesses where required as per specification
different tests & approval of engineer

Providing,placing,fixing readymade solid core flush door 30mm thick one side
teak Water proof Shutter all complete as per drawing, specification and approval
of engineer

Providing,placing,fixing Sal wood for door frame with two coat of enamel paint
all complete as per drawing, specification and approval of engineer

supplying and fitting of UPVC Door with net (50*80 mm,sash(60*104) white
colour with high quality coated mosquito net all high quality all fitting and
finishing all complete

supplying and fitting of UPVC sliding window with net (50*80
mm,sash(58*36) white colour with 5 mm glass sash with high quality coated
mosquito net all high quality all fitting and finishing all complete

10

Providing and laying 20 mm thick plaster on ceiling walls and floors with 1:4
cement sand mortar in exact line and level as per drawing and specification

12

Providing and laying of 2 coat of washable distemper with one coat of primer
with all necessary accessories all complete

13

Providing and laying of Two Coat of Wall Putty with all necessary accessories
all complete

14

Providing and laying of weather coat paint Two Coat with all necessary
accessories all complete

15

Providing and laying of Porcelian non glazed tiles(size-1'x1") in 1:4 CM ( floor)
with all necessary accessories all complete




16

Providing and laying of Porcelian non glazed tiles(size-2'x2") in 1:4 CM ( floor)
with all necessary accessories all complete

17

Providing and laying of Porcelian glazed tiles in 1:4 CM (' wall) with all
necessary accessories all complete

18

Providing and laying of 16 mm marble with 1:4 c/s flooring with lining, nozzing
,cuttig and all necessary accessories all complete

19

Providing , laying mixing, placing, compacting and curing different mixes of
plain cement concrete Screeding in 1:2:4 Mix as per drawing, specification and
instructions

20

Providing and laying 3 mm thick neat cement punning in 1:1 mortar as per
drawing, specification and instructions

21

Providing, Fabricationg, Fitting of steel railing with 1" & 2" steel pipe hand rail
(ht=.9m) with all necessary accessories all complete as per drawing and
instruction.( stair case)

Sub Total C

SECOND FLOOR

Supplying, mixing, placing, compacting and curing different mixes of plain
cement concrete for foundation bases & flooring excluding the cost of formwork
and reinforcement as per specification 1:1.5:3 (Lcement 43 Grade : 1.5sand: 3
Aggregate) 20 mm and down well graded and differerent tests. Lab test report of
three concrete cube must be presented in every foundation and slab casting.

Providing,placing,fixing,centering of plywood or steel formwork in slabs, wall,
columns, lintel, beams and other RCC works including nails, propping supports,
bracing lead & lift at any height & removal and disposal all complete as per
specification & approval of engineer

Supplying, fixing, cutting, bending & placing in position including the cost of 18
guage black annealed binding wire all complete as per drawing, specification,
differerent tests and approval of engineer

Providing and laying Brick masonary including lead & lift using first class Brick
with 1:6 cement sand mortar including scaffolding, curing, cleaning and racking
out mortar joints & marking ducts , recesses where required as per specification,
different tests & approval of engineer




Providing, Fabricationg, Fitting of steel railing with 1" & 2" steel pipe hand rail
(ht=.9m) with all necessary accessories all complete as per drawing and
instruction.( stair case)

Sub Total D

Staircase Cover and Top Parapet wall

Supplying, mixing, placing, compacting and curing different mixes of plain
cement concrete for foundation bases & flooring excluding the cost of formwork
and reinforcement as per specification 1:1.5:3 (Lcement 43 Grade : 1.5sand: 3
Aggregate) 20 mm and down well graded and differerent tests. Lab test report of
three concrete cube must be presented in every foundation and slab casting.

Providing,placing,fixing,centering of plywood or steel formwork in slabs, wall,
columns, lintel, beams and other RCC works including nails, propping supports,
bracing lead & lift at any height & removal and disposal all complete as per
specification & approval of engineer

Supplying, fixing, cutting, bending & placing in position including the cost of 18
guage black annealed binding wire all complete as per drawing, specification,
differerent tests and approval of engineer

Providing and laying Brick masonary including lead & lift using first class Brick
with 1:6 cement sand mortar including scaffolding, curing, cleaning and racking
out mortar joints & marking ducts , recesses where required as per specification,
different tests & approval of engineer

Providing,placing,fixing readymade solid core flush door 30 mm thick one side
teak Water proof Shutter all complete as per drawing, specification and approval
of engineer

Providing,placing,fixing Sal wood for door frame with two coat of enamel paint
all complete as per drawing, specification and approval of engineer

Providing, Fabricationg, Fitting of 1.5" sg. pipe ( 1.4mm thick ) MS Black pipe
truss including necessary fitting all complete

Providing, Fabricationg, Fitting of 26 Gauge Colored CGI Sheet including
necessary fitting all complete

Sub Total E

Supply And Fixing of Electrical Items All Complete




GROUND FLOOR

Supplying & Fixing earthing set all complete.

Supplying and laying of main cable 35 sg. mm Single Core aluminium conductor
pvc insulated and sheathed unarmoured power cable lain through trench or cable
traymountedon ceiling or wall of HDPE conduit (rated for 4 kg pressure ) as per

site condition, drawings all complete

Supply and fixing of 63 Amp Main switch having metal box, main switch, nails,
grips etc all complete as instructed by site incharge

Supply and fixing of 12 way DB box with box, 1nos 32A DP MCB and 11 nos 6-
16 A SP MCBs all complete as instructed by site in charge

Supplying & installation of following LED tube ligth fixture complete as per
drawing and specification all complete.

Supplying & installation of LED wall light(60 watt) as per drawing &
specification including the cost of all complete

Supplying & installation of LED Dome light as per drawing & specification
including the cost of all complete

Supplying and installation of ceiling fan of approved quality with electronic
speed regulator as per drawiing and specification instructed by site incharge all
complete

Supply and installation of light points wiring from DB to various points with 2
nos of 3/22 copper wire through 16 or 20 mm HDPE conduit concealed via
jucntion box and switch as per instruction and drawings including all materials
required

10

Supply and installation of 3 pin power socket point wiring with 2 nos of7/22 and
1 no of 3/22 copper wire through 16 or 20 mm HDPE conduit concealed from
SDB to various points as per instruction and drawings including all materials
required

11

Supply and installation of 3 pin socket point approved quality 3 pin power
socket (CPL Brand) as per specification all complete

12

Supply and installation of Telephone point wiring and socket from DB to various
points with telephone cable through 16 or 20 mm HDPE conduit concealed via
jucntion box and switch as per instruction and drawings including all materials
required




13

Supply and installation of Telephone point wiring and socket from DB to various
points with telephone cable through 16 or 20 mm HDPE conduit concealed via
jucntion box and switch as per instruction and drawings including all materials
required

14

Supply and installation of Internet point wiring and socket from DB to various
points with telephone cable through 16 or 20 mm HDPE conduit concealed via
jucntion box and switch as per instruction and drawings including all materials
required

15 |Supply And Installation of 2 Gang Switch all complete
16 |Supply And Installation of 4 Switch with socket all complete
17 Supply And Installation of 6 Gang with socketSwitch all complete
Sub Total
ii) |FIRST FLOOR
1

Supply and fixing of 12 way DB box with box, 1nos 32A DP MCB and 11 nos 6-
16 A SP MCBs all complete as instructed by site in charge

Supplying & installation of following LED tube ligth fixture complete as per

2 |drawing and specification all complete.
3 |Supplying & installation of LED wall light(60 watt) as per drawing &
specification including the cost of all complete
Supplying & installation of LED Dome light as per drawing & specification
4 including the cost of all complete
Supplying and installation of ceiling fan of approved quality with electronic
° speed regulator as per drawiing and specification instructed by site incharge all
complete
Supply and installation of light points wiring from DB to various points with 2
nos of 3/22 copper wire through 16 or 20 mm HDPE conduit concealed via
jucntion box and switch as per instruction and drawings including all materials
6 |required
Supply and installation of 3 pin power socket point wiring with 2 nos of7/22 and
7 |1noof 3/22 copper wire through 16 or 20 mm HDPE conduit concealed from
SDB to various points as per instruction and drawings including all materials
required
Supply and installation of 3 pin socket point approved quality 3 pin power
8 |socket (CPL Brand) as per specification all complete




Supply and installation of Telephone point wiring and socket from DB to various
points with telephone cable through 16 or 20 mm HDPE conduit concealed via
jucntion box and switch as per instruction and drawings including all materials
required

10

Supply and installation of Internet point wiring and socket from DB to various
points with telephone cable through 16 or 20 mm HDPE conduit concealed via
jucntion box and switch as per instruction and drawings including all materials
required

11

Supply And Installation of 2 Gang Switch all complete

12

Supply And Installation of 4 Switch with socket all complete

13

Supply And Installation of 6 Gang with socketSwitch all complete

Sub Total

Supplying And Fixing of Sanitary Items All Complete

GROUND FLOOR

Providing and fixing in position white glazed earthen ware one piece Commode
with trap. 10 Itr capacity flushing cistern with PVVC accessories inside, with
knob /push button, flush, level and 15mm pipe reinforced connector pipe with 15
mm dia CP. angle cock,commode spray etc. as per drawing, specification and
approval of site incharge all complete.

Providing and fixing in position 550x400 white glazed earthen ware single hole
hand wash basin with Q standard brackets with nuts 15 mm dia. CP pillar cock,
32 mm PVC bottel trap with tail & pieces, 15 mm dia. CP approved angle cocks
with 450 mm long PVC reinforced connector pipe with both end couping joints
etc, testing & ready for operation as per specification and approval of site
incharge, all complete.

Providing and fixing of CP Shower with all necesssary accessories all Complete
Set

Providing and fixing of CP Soap case with all necesssary accessories all
Complete Set

Providing and fixing in position 20 mm dia 450 mm CP towel rod with CP ;
round head screws etc.as per drawings, specification and approved by site
incharge all complete.




Providing and fixing UPVC floor trap 110 mm dia inlet 75 mm dia outlet with
110 mm dia stainless steel grating of heavy type including cutting floors & walls
& making goods to its original finish as per drawings, specification and

6 |approved by site incharge all complete.
Providing and fixing in position 600 x 450 bevelled edged mirror with
waterproof plywood backing or any other approved quality of backing materials
fixed with brass CP screws as per drawings, specification and approved by site

7 |incharge all complete.
Providing and fixing of Toilet paper holder with all necesssary accessories all

8 |Complete Set
Providing and fixing of Glass shelf with all necesssary accessories all Complete

9 |Set

10 |Supply & Fixing of CP Long Body tap tap ready for operation all complete.

11 |Stainless Concealed stop cock

12 | Supplying And Fixing of CPVC Pipe 3/4" dia as per engineer all complete

13 | Supplying And Fixing of CPVC Pipe 1" dia as per engineer all complete

14 | Supplying And Fixing of CPVC Pipe 2" dia as per engineer all complete

15 | Supplying and Fixing of 2.5" PVC Pipe with fitting & Bends all Complete

16 | Supplying and Fixing of 4" PVC Pipe with fitting & Bends all Complete
Providing & fixing in position 2000 Itr. Capacity vertical/ horizontal cylinder
PVC water tank of syntex or equivalent make with required supports including
hosting and fixing with necessary connection all complete with testing and ready

17 |for operation as per drawings, specification and approval of site inchrge.
Providing & fixing in position approved 2" Ball VValves with wheel heavy quality
of leader or sant make as per drawings, specification and approved by site

18 |incharge all complete.
Providing & fixing in position approved different size GM gate valve with wheel
heavy quality of leader or sant make as per drawings, specification and approved

19 by site incharge all complete.
Supplying Fitting and fixing of water pump of 2 HP (cromptom, monoblock)

20 |with necessary all complete fitting

Sub Total

ii)

FIRST FLOOR




Providing and fixing in position white glazed earthen ware one piece Commode
with trap. 10 Itr capacity flushing cistern with PVC accessories inside, with
knob /push button, flush, level and 15mm pipe reinforced connector pipe with 15
mm dia CP. angle cock,commode spray etc. as per drawing, specification and
approval of site incharge all complete.

1
Providing and fixing in position 550x400 white glazed earthen ware single hole
hand wash basin with Q standard brackets with nuts 15 mm dia. CP pillar cock,
32 mm PVC bottel trap with tail & pieces, 15 mm dia. CP approved angle cocks
with 450 mm long PVC reinforced connector pipe with both end couping joints
etc, testing & ready for operation as per specification and approval of site
2 |incharge, all complete.
Providing and fixing of CP Shower with all necesssary accessories all Complete
3 |Set
Providing and fixing of CP Soap case with all necesssary accessories all
4 |Complete Set
Providing and fixing in position 20 mm dia 450 mm CP towel rod with CP ;
round head screws etc.as per drawings, specification and approved by site
5 |incharge all complete.
Providing and fixing UPVC floor trap 110 mm dia inlet 75 mm dia outlet with
110 mm dia stainless steel grating of heavy type including cutting floors & walls
& making goods to its original finish as per drawings, specification and
6 |approved by site incharge all complete.
Providing and fixing in position 600 x 450 bevelled edged mirror with
waterproof plywood backing or any other approved quality of backing materials
fixed with brass CP screws as per drawings, specification and approved by site
7 |incharge all complete.
Providing and fixing of Toilet paper holder with all necesssary accessories all
8 |Complete Set
Providing and fixing of Glass shelf with all necesssary accessories all Complete
9 |Set
10 |Supply & Fixing of CP Long Body tap tap ready for operation all complete.
11 |Supply & Fixing of CP Pilar Cock ready for operation all complete.
12 | Supplying And Fixing of CPVC Pipe 3/4" dia as per engineer all complete
13 | Supplying And Fixing of CPVC Pipe 1" dia as per engineer all complete
14 | Supplying And Fixing of CPVC Pipe 2" dia as per engineer all complete




15

Supplying and Fixing of 2.5" PVC Pipe with fitting & Bends all Complete

16

Supplying and Fixing of 4" PVC Pipe with fitting & Bends all Complete

17

Providing & fixing in position 2000 Itr. Capacity vertical/ horizontal cylinder
PVC water tank of syntex or equivalent make with required supports including
hosting and fixing with necessary connection all complete with testing and ready
for operation as per drawings, specification and approval of site inchrge.

18

Providing & fixing in position approved 2" Ball VValves with wheel heavy quality
of leader or sant make as per drawings, specification and approved by site
incharge all complete.

19

Providing & fixing in position approved different size GM gate valve with wheel
heavy quality of leader or sant make as per drawings, specification and approved
by site incharge all complete.

20

Supplying Fitting and fixing of water pump of 2 HP (cromptom, monoblock)
with necessary all complete fitting

Sub Total

Retaining wall

Earthwork in excavation in all kind of soil including dressing of sides, ramming
of bottom (gravelled/boulder mixed) and refilling the trench in layers, lift upto 3
m and a lead upto 50 m including watering, ramming, consolidation and
dressing, with all necessary shoring and dewatering all complete as per drawing,
specification & approval of engineer all complete

Earthwork in filling under floor with earth / gravel / mixed soil from associated
excavation including machine compaction in 15 cm layers with sprinking water
required to obtain 90 % density as per the specification and approval of engineer
all complete

Dry Stone Soling with compaction and sand filling in joints complete as per
drawings, specifications and instructions of site incharge.

Providing and laying Stone masonary including lead & lift using stones with 1:6
cement sand mortar including scaffolding, curing, cleaning and racking out
mortar joints & marking ducts,recesses where required as per drawings,
specifications and instructions of site incharge.




Supplying, mixing, placing, compacting and curing different mixes of plain
cement concrete for foundation bases & flooring excluding the cost of formwork
and reinforcement as per specification 1:3:6(1cement:3 sand: 6 Aggregate ) 20
mm and down well graded and different tests.

Providing and laying 20mm mm thick plaster on ceiling walls and floors with
1:4 cement sand mortar in exact line and level as per drawing and specification

Supplying and Fixing of 2" PVC Pipe with geotextile cloth raping/cover in
filling area all Complete

Sub Total

FURNITURE WORKS

GROUND FLOOR

Supplying and fixing of a) Double Bed (6'x 4') having Solid wood(Shisam)
frame with wooden slats,headboard and ply 12mm thick two piece under the bed,
drawers & all complete b) 4" thick mattres size (72" x 48") Classic with fibres,
bedding,blanket and two pillows of fibres all Complete

Supplying and fixing of a)Standard quality powder coated frame sponge covered
PU chair seats. a)size LXWXH (2'-4"X2"-0"X1'8") b) ventilated Black mesh
back with locking mechanism, comfortable seat & handle armed rest .all
complete( NS Standard )

Supplying and fixing of

a) Min 1.2 mm thick high quality Mild steel File Cabinet of Size (6'-0" H X2'6"
WX 1'-6"D)

b) Four Laye rrack and Mild Steel Plain Sheet Shutter

c) Color: Eight tank anti rusting paint & Durability

d) Handle and Lock heavy type all Complete.

a)Supplying & Fixing of Plastic Coated Machine Compressed Board
Readymade Side table , all complete.b) Size (36" x 24" x 30")

Supplying and fixing of

a) Approved standard quality Three and two Seater Fabric Sofa with Solid
Waterproof Board framing and Solid wood sofa legs

b) high density foam with 5" to 6" thick with matching color

¢) Dimensions:

Per Seater Length : 60cm

Sofa: Height: 88cm, Breadth: 91cm & Sofa Types all complete




Supplying and fixing of

a) Approved standard quality Three and two Seated Fabric Sofa with Solid
Waterproof Board framing and Solid wood sofa legs

b) high density foam with 5" to 6" thick with matching colour

6 ¢) Dimensions;
Per Seated Length : 60cm
Sofa: Height: 88cm, Breadth: 91cm & Sofa Types ( 1-3-1, 2-1-2 ,3-2) all
complete
Supplying and fixing of showcase having 18mm water proof plywood, 5mm
7 |thick glass with shutter, chopra polish finishing, formica finishing, standard lock

with pulley and all complete set as per requirement of unit.size(18' X 18"X 8"

Sub Total

ii)

FIRST FLOOR




Supplying and fixing of a) Double Bed (6'x 4') having Solid wood(Shisam)
frame with wooden slats,headboard and ply 12mm thick two piece under the bed,
drawers & all complete b) 4" thick mattres size (72" x 48™) Classic with fibres,
bedding,blanket and two pillows of fibres all Complete

Supplying and fixing of a)Standard quality powder coated frame sponge covered
PU chair seats. a)size LXWXH (2'-4"X2"-0"X1'8") b) ventilated Black mesh
back with locking mechanism, comfortable seat & handle armed rest .all
complete( NS Standard )

Supplying and fixing of

a) Min 1.2 mm thick high quality Mild steel File Cabinet of Size (6'-0" H X2'6"
WX 1'-6"D)

b) Four Laye rrack and Mild Steel Plain Sheet Shutter

c) Color: Eight tank anti rusting paint & Durability

d) Handle and Lock heavy type all Complete.

a)Supplying & Fixing of Plastic Coated Machine Compressed Board
Readymade Side table , all complete.b) Size (36" x 24" x 30" )

Sub Total L

Insurance Works

Insurance work for contractor's all risk, works, equipment, machines, manpower,
professional liabilities all complete




Project: . Construction of Battlion Bunglow

Type of work: . New Construction

Unit: : Aridaman,Gana

Location: : Okhaldhunga
SPECIFICATION

S.No. Description of work Specification

Dismentaling/Demolishing work

Dismentaling/Demolishing work

CGlI Sheet Roof

Dismentaling and Demolishing of materials all Complete.

Stone masonary wall in mud mortar

Dismentaling and Demolishing of materials all Complete.

Civil Works

Up To Plinth

Site Clearance work

Site clearence before construction after construction ( excavation in
all kind of soil including dressing of sides, ramming of bottom
(gravelled/boulder mixed) and refilling the trench in layers, lift
upto 3 mand a lead upto 50 m including watering, ramming,
consolidation and dressing, with all necessary shoring and
dewatering all complete as per drawing, specification & approval of
engineer all complete)

Earthwork in excavation

Earthwork in excavation in all kind of soil including dressing of
sides, ramming of bottom (gravelled/boulder mixed) and refilling
the trench in layers, lift upto 3 mand a lead upto 50 m including
watering, ramming, consolidation and dressing, with all necessary
shoring and dewatering all complete as per drawing, specification
& approval of engineer all complete

Earth Filling Works

Earthwork in filling under floor with earth /  gravel / mixed soil
from associated excavation including machine compaction in 15 cm
layers with sprinking water required to obtain 90 % density as per
the specification and approval of engineer all complete

Flat Brick soling work

first class Brick soling in foundation including
watering,sandblending and ramming all complete as per drawing
and specification as instructed by site-in-charge.

Brickwork in1:6 CM

Providing and laying Brick Masonary including lead & lift using
first class chimney made Bricks with 1:6 cement sand mortar
including scaffolding, curing, cleaning and racking out mortar joints
& marking ducts, recesses where required as instructed by site-in-
charge.

1:3:6 PCC

Supplying, mixing, placing, compacting and curing different mixes
of plain cement concrete for foundation bases & flooring excluding
the cost of formwork and reinforcement as per specification
1:3:6(1cement:3 sand: 6 Aggregate ) 20 mm and down well graded
and different tests.




1:1.5:3PCC

Supplying, mixing, placing, compacting and curing different mixes
of plain cement concrete for foundation bases & flooring excluding
the cost of formwork and reinforcement as per specification 1:1.5:3
(1cement 43 Grade : 1.5sand: 3 Aggregate) 20 mm and down well
graded and differerent tests. Lab test report of three concrete cube
must be presented in every foundation and slab casting.

Form work for RCC

Supplying & laying Plywood formwork for
foundation,columns,beams,slabs and other structural elements as
per design, drawing and instructions including all necessary steel
props, nails , timbers, tools and tackles all complete nett as
instructed by site-in-charge.

Reinforcement

Supplying,fixing,cutting,bending & placing of Reinforcement (Fe
415 or 500) in position including the cost of 18 guage black
annealed binding wire all complete as per drawing,specification and
approval of engineer.

10

20mm thick 1:4 cement plaster

Providing and laying 20mm mm thick plaster on ceiling walls and
floors with 1:4 cement sand mortar in exact line and level as per
drawing and specification

11

1:1 cement punning

Providing and laying 3 mm thick neat cement punning in 1:1
mortar as per drawing, specification and instructions

12

Wall Putty Works

Providing and applying two or more coats of Wall Putty of
approved brand ( NS marked or equivalent quality) to give even
and uniform surface finish as per drawing,specification and
instruction of site-in-charge.

13

Weather Coat Paint

Providing and applying two or more coats of Weather coat of
approved brand ( NS marked or equivalent quality) and color to
give even and uniform shade as per drawing,specification and
approval of site-in-charge.

Sub Total-A

GROUND FLOOR

1:1.5:3PCC

Supplying, mixing, placing, compacting and curing different mixes
of plain cement concrete for foundation bases & flooring excluding
the cost of formwork and reinforcement as per specification 1:1.5:3
(1cement 43 Grade : 1.5sand: 3 Aggregate) 20 mm and down well
graded and differerent tests. Lab test report of three concrete cube
must be presented in every foundation and slab casting.

Form work for RCC

Supplying & laying Plywood formwork for
foundation,columns,beams,slabs and other structural elements as
per design, drawing and instructions including all necessary steel
props, nails , timbers, tools and tackles all complete nett as
instructed by site-in-charge.

Reinforcement

Supplying,fixing,cutting,bending & placing of Reinforcement (Fe
415 or 500) in position including the cost of 18 guage black
annealed binding wire all complete as per drawing,specification and
approval of engineer.




Providing and laying Brick Masonary including lead & lift using
first class chimney made bricks with 1:6 cement sand mortar

4 |Brickwork in 1:6 CM including scaffolding, curing, cleaning and racking out mortar joints
& marking ducts, recesses where required as instructed by site-in-
charge.

Providing and laying Brick Masonary including lead & lift using
first class chimney made bricks with 1:4 cement sand mortar

5 |Brickwork in 1:4 CM including scaffolding, curing, cleaning and racking out mortar joints
& marking ducts, recesses where required as instructed by site-in-
charge.

Providing,placing,fixing Sal wood for door frame with two coat of

6 |Salwood Frame enamel paint all complete as per drawing, specification and
approval of engineer
Providing,placing,fixing readymade solid core flush door 30 mm

7  |Readymade Door thick one side teak Water proof Shutter all complete as per drawing,
specification and approval of engineer
supplying and fitting of UPVC Door with net (50*80

. . - s

8 |UPVC Door mm,§ash(60 104) wh.lte colour VYIth 5 mm glass .sa-sh with hlgh .
quality coated mosquito net all high quality all fitting and finishing
all complete
supplying and fitting of UPVC sliding window with net (50*80

. mm,sash(58*36) white colour with 5 mm glass sash with high

9 |UPVC window quality coated mosquito net all high quality all fitting and finishing
all complete
Providing and laying 20 mm thick plaster on ceiling walls and

10 |20mm plaster work floors with 1:4 cement sand mortar in exact line and level as per
drawing and specification

11 [Tiling work in Floor (1:4 CM) (porcelian) Prowderg and laying of Porcellan_ non glazed tiles in 1:4 CM (
floor) with all necessary accessories all complete

12 [Tiling work in Wall(1:4 CM) (porcelian) Pr.owdlng and laying of Po_rcellan glazed tiles in 1:4 CM (‘wall)
with all necessary accessories all complete

13 Tiling work in Floor (1:4 CM) (porcelian |Providing and laying of 2'x2' flooring tile with 1:4 CM with all

size- 2'x2") necessary accessories all complete

14 |PVC floor parqueting Supplying ,laying a_md fixing of Pvc floor parqueting with all
necessary accessories all complete

15 |Wall Putty Works Prowdmg and laying of Two Coat of Wall Putty with all necessary
accessories all complete

16 |Washable Distemper Paint Prov!dmg apd laying of 2 coat of washable distemper with one coat
of primer with all necessary accessories all complete

17 |Weather coat Prowdmg and laying of Two Coat of Wall Putty with all necessary
accessories all complete

Supplying anq flxmglof 2 1 dia Stainless Supplying and fixing of 2"-1" dia Stainless steel hollow pipe(3.5'

18 |steel hollow pipe(3.5' ht.) with four layer ht.) with four layer Hand Railing Works

Hand Railing Works ' Y 9
19 | 16mm Granite laying 1:2 ¢/s mortar Providing and laying of 16 mm marble with 1:4 c/s flooring with

lining, nozzing ,cuttig and all necessary accessories all complete




Providing , laying mixing, placing, compacting and curing different

20 |Screeding Work 1:2:4 Mix mixes of plain cement concrete Screeding in 1:2:4 Mix as per
drawing, specification and instructions
21 |1:1 cement punning Providing and Iaylr.19 3mm t.h.ICk peat cement pur.mlng in1:1
mortar as per drawing, specification and instructions
Sub Total-B
Retaining wall
Earthwork in excavation in all kind of soil including dressing of
sides, ramming of bottom (gravelled/boulder mixed) and refilling
1 | Earthwork in excavation the tr(?nch in Iaygrs, lift up.to 3. mand a Iead' upto f50 m including
watering, ramming, consolidation and dressing, with all necessary
shoring and dewatering all complete as per drawing, specification
& approval of engineer all complete
Earthwork in filling under floor with earth /  gravel / mixed soil
- from associated excavation including machine compaction in 15 cm
2 |Barth Filling Works layers with sprinking water required to obtain 90 % density as per
the specification and approval of engineer all complete
Dry Stone Soling with compaction and sand filling in joints
3 |Stone soling work complete as per drawings, specifications and instructions of site
incharge.
Providing and laying Stone masonary including lead & lift using
stones with 1:6 cement sand mortar including scaffolding, curing,
4 |Stone masonary works in 1:6 CM cleaning and racking out mortar joints & marking ducts,recesses
where required as per drawings, specifications and instructions of
site incharge.
Supplying, mixing, placing, compacting and curing different mixes
of plain cement concrete for foundation bases & flooring excluding
5 |1:3:6 PCC the cost of formwork and reinforcement as per specification
1:3:6(1cement:3 sand: 6 Aggregate ) 20 mm and down well graded
and different tests.
Providing and laying 20mm mm thick plaster on ceiling walls and
6 |20mm plaster work floors with 1:4 cement sand mortar in exact line and level as per
drawing and specification
7 |2.5" PVC pipe for weep hole Su!oplymg an_d F_|x_|ng of 2.5" PVC Pipe with geotextile cloth
raping/cover in filling area all Complete
Sub Total
Electrification Items
C |Ground Floor
Supplying and laying of main cable 35 sqg.
mm 2 core aluminium conductor pvc Supplying and laying of main cable 35 sq. mm 2 core aluminium
insulated and sheathed unarmoured power |conductor pvc insulated and sheathed unarmoured power cable lain
1 |cable lain through trench or cable through trench or cable traymountedon ceiling or wall of HDPE
traymountedon ceiling or wall of HDPE conduit (rated for 4 kg pressure ) as per site condition, drawings all
conduit (rated for 4 kg pressure ) as per site |complete
condition. drawinas all complete
5 Supplying and fixing of Main Switch Box |Supplying and fixing of Main Switch Box 63amp with all necessary

63amp with all necessary accessories

accessories




Supply and fixing of 12 way DB box with
box, 1nos 32A DP MCB and 11 nos 6-16 A

Supply and fixing of 12 way DB box with box, 1nos 32A DP MCB

3 di1l 6-16 A SP MCBs all lete as instructed by site i
SP MCBs all complete as instructed by site an nos > aff complete as Instruicted by stte In
. charge
in charge
S_upplylng & installation of LED _tube Supplying & installation of LED tube ligth fixture complete as per
4 |ligth fixture complete as per drawing and . A
R drawing and specification all complete.
specification all complete.
Supply and installation of light points
wiring from DB to various points with 2 Supply and installation of light points wiring from DB to various
5 nos of 3/22 copper wire through 16 or 20  |points with 2 nos of 3/22 copper wire through 16 or 20 mm HDPE
mm HDPE conduit concealed via jucntion |conduit concealed via jucntion box and switch as per instruction
box and switch as per instruction and and drawings including all materials required
drawings including all materials required
Supply and installation of 3 pin power
socket point wiring with 2 nos of 7/22 and |Supply and installation of 3 pin power socket point wiring with 2
6 1 no of 3/22 copper wire through 16 or 20 |nos of 7/22 and 1 no of 3/22 copper wire through 16 or 20 mm
mm HDPE conduit concealed from SDB to |HDPE conduit concealed from SDB to various points as per
various points as per instruction and instruction and drawings including all materials required
drawings including all materials required
7 Sl_JppIy and installation of Power socket Supply and installation of Power socket with all complete
with all complete
Supplying and installation of 42" sweep
ceiling fan of approved quality with Supplying and installation of 42" sweep ceiling fan of approved
8 |electronic speed regulator as per drawiing |quality with electronic speed regulator as per drawiing and
and specification instructed by site incharge|specification instructed by site incharge all complete
all complete
9 Supply And Installation of 2 Gang Switch Supply And Installation of 2 Gang Switch all complete
all complete
10 Supply And Installation of 4 Switch with Supply And Installation of 4 Switch with socket all complete
socket all complete
1 i‘é'fg"g’uﬁ”d Installation of Wall Light with |\ A Installation of Wall Light with LED bulb
12 ﬁgﬁfly And Installation of LED Dome Supply And Installation of LED Dome light
13 Supplying and fixing of Telephone wiring |Supplying and fixing of Telephone wiring point with all necessary
point with all necessary accessories accessories
14 Supplying and fixing of Tv wiring point Supplying and fixing of Tv wiring point with all necessary
with all necessary accessories accessories
15 Supplying and fixing of Internet wiring Supplying and fixing of Internet wiring point with all necessary
point with all necessary accessories accessories
16 Supplying and fixing 9f Barthing set with Supplying and fixing of Earthing set with all necessary accessories
all necessary accessories
Sub Total-
Sanitary Items
D |GROUND FLOOR
Providing and fixing in position white
gl_azed earthen ware °T‘e piece .ComT"Ode Providing and fixing in position white glazed earthen ware one
with trap. 10 Itr capacity flushing cistern . : . L .
. T . piece Commode with trap. 10 Itr capacity flushing cistern with
with PVC accessories inside, with knob S .
. PVC accessories inside, with knob /push button, flush, level and
1 |/push button, flush, level and 15mm pipe . . . . .
. . . . |15mm pipe reinforced connector pipe with 15 mm dia CP. angle
reinforced connector pipe with 15 mm dia . .
. cock,commaode spray/toilet paper holder etc. as per drawing,
CP. angle cock,commode spray/toilet paper O L
. e . specification and approval of site incharge all complete.
holder etc. as per drawing, specification
and approval of site incharge all complete.
Providing and fixing in position 550x400
white gla_zed (_aarthen ware single hole h_and Providing and fixing in position 550x400 white glazed earthen ware
wash basin with Q standard brackets with . L .
. . single hole hand wash basin with Q standard brackets with nuts 15
nuts 15 mm dia. CP pillar cock, 32 mm - - L .
PVC bottel trap with tail & pieces. 15 mm mm dia. CP pillar cock, 32 mm PVC bottel trap with tail & pieces,
2 P P ' 15 mm dia. CP approved angle cocks with 450 mm long PVC

dia. CP approved angle cocks with 450 mm
long PVC reinforced connector pipe with
both end couping joints etc, testing & ready
for operation as per specification and
approval of site incharge, all complete.

reinforced connector pipe with both end couping joints etc, testing
& ready for operation as per specification and approval of site
incharge, all complete.




Providing and fixing of Stainless

Providing and fixing of Stainless Concealed Stop Cock with all

3 |Concealed Stop Cock with all necesssary ;
. necesssary accessories all Complete Set
accessories all Complete Set
Pr.owdlng and fixing of Iong Body Tap Providing and fixing of long Body Tap with all necesssary
4 |with all necesssary accessories all :
accessories all Complete Set
Complete Set
5 Providing and fixing of CP Soap case with |Providing and fixing of CP Soap case with all necesssary
all necesssary accessories all Complete Set |accessories all Complete Set
Prowdln.g ar]d fixing of CP glass shelf with Providing and fixing of CP glass shelf with guard rail with glass all
6 |guard rail with glass all necesssary ;
. necesssary accessories all Complete Set
accessories all Complete Set
Pr(?wdlng and f|X|r1g OT High q.uallty Providing and fixing of High quality stainless steel Basin mixture
7 |stainless steel Basin mixture with all . .
. with all necesssary accessories all Complete Set
necesssary accessories all Complete Set
Providing and fixing in position 20 mm dia
450 mm CP towel rod with CP ; round Providing and fixing in position 20 mm dia 450 mm CP towel rod
8  |head screws etc.as per drawings, with CP ; round head screws etc.as per drawings, specification and
specification and approved by site incharge |approved by site incharge all complete.
all complete.
Providing and fixing UPVC floor trap 110
mm dia inlet 75 mm dia outlet with 110 Providing and fixing UPVC floor trap 110 mm dia inlet 75 mm dia
mm dia stainless steel grating of heavy type |outlet with 110 mm dia stainless steel grating of heavy type
9 lincluding cutting floors & walls & making |including cutting floors & walls & making goods to its original
goods to its original finish as per drawings, |finish as per drawings, specification and approved by site incharge
specification and approved by site incharge |all complete.
all complete.
Providing and fixing in position 600 x 450
bf"e”e‘é Edgek‘.’ mirror W"?hwa‘erpmf || Providing and fixing in position 600 x 450 bevelled edged mirror
10 P y\?{oo f SC ll(ng or any_ol ir apdpro_vﬁ with waterproof plywood backing or any other approved quality of
gua 'tég acking mate(rila S Tixe wit backing materials fixed with brass CP screws as per drawings,
rass_ ) _screws as per rawmgg, . specification and approved by site incharge all complete.
specification and approved by site incharge
all comolete. _
Pr.owdlng and fixing of T0|I.et paper holder Providing and fixing of Toilet paper holder with all necesssary
11 |with all necesssary accessories all :
accessories all Complete Set
Complete Set
12 Supplying And Fixing of CPVC Pipe 3/4" | Supplying And Fixing of CPVC Pipe 3/4" dia as per engineer all
dia as per engineer all complete complete
13 Supplying And Fixing of CPVC Pipe 1.5" | Supplying And Fixing of CPVC Pipe 1.5" dia as per engineer all
dia as per engineer all complete complete
14 Supplying and Fixing of2" PVC Pipe with | Supplying and Fixing of2" PVC Pipe with fitting & Bends all
fitting & Bends all Complete Complete
15 Supplying and Fixing of 4" PVC Pipe with | Supplying and Fixing of 4" PVVC Pipe with fitting & Bends all
fitting & Bends all Complete Complete
Providing & fixing in position 2000 Itr.
Capacity vertical/ horlzontgl cylinder PVC Providing & fixing in position 2000 Itr. Capacity vertical/
water tank of syntex or equivalent make - . .
- ) . . . horizontal cylinder PVC water tank of syntex or equivalent make
with required supports including hosting . . - . . L. .
16 . . . with required supports including hosting and fixing with necessary
and fixing with necessary connection all - . . .
. . connection all complete with testing and ready for operation as per
complete with testing and ready for - e L
. . e drawings, specification and approval of site inchrge.
operation as per drawings, specification
and approval of site inchrge.
Providing & fixing in position approved
1.5" Ball Valves with wheel heavy quality |Providing & fixing in position approved 1.5" Ball Valves with
17 |of leader or sant make as per drawings, wheel heavy quality of leader or sant make as per drawings,
specification and approved by site incharge |specification and approved by site incharge all complete.
all complete.
Providing & fixing in position approved
1.5" Gate Valves with wheel heavy quality |Providing & fixing in position approved 1.5" Gate Valves with
18 |of leader or sant make as per drawings, wheel heavy quality of leader or sant make as per drawings,
specification and approved by site incharge |specification and approved by site incharge all complete.
all complete.
Supplying Fitting and fixing of water pump
19 of 1HP submersible (cromptom, Supplying Fitting and fixing of water pump of 1HP submersible

monoblock) with necessary all complete
fitting

(cromptom, monoblock) with necessary all complete fitting




20

Providing & fixing in sink as per
drawings, specification and approved by
site incharge all complete.

Providing & fixing in sink as per drawings, specification and
approved by site incharge all complete.

Sub Total-

FURNITURE

Double Bed ( Wooden Box type ) -6' x 4'
with Mattres & other Accessories

Supplying and fixing of a) Double Bed (6' x 4') having Solid
wood(Shisam) frame with wooden slats,headboard and ply 12mm
thick two piece under the bed, drawers & all complete b) 4" thick
mattres size (72" x 48") Classic with fibres, bedding,blanket and two
pillows of fibres all Complete

5 Seated Sofa

Supplying and fixing of

a) Approved standard quality Three and two Seated Fabric Sofa
with Solid Waterproof Board framing and Solid wood sofa legs

b) high density foam with 5" to 6" thick with matching colour

c) Dimensions:

Per Seated Length : 60cm

Sofa: Height: 88cm, Breadth: 91cm & Sofa Types ( 1-3-1, 2-1-2 ,3-2)
all complete

Revolving Chair

Supplying and fixing of a)Standard quality powder coated frame
sponge covered PU chair seats. a)size LXWXH (2'-4"X2'-0"X1'8") b)
ventilated Black mesh back with Nylon wheel pneumatic up &
down with one point locking mechanism & handle armed rest .all
complete( NS Standard )

side Table

a)Supplying & Fixing of Plastic Coated Machine Compressed Board
Readymade Side table , all complete.b) Size ( 24" x 18" x 30" )

T- Table Small

Supplying and fixing of Tea Table having Wooden framing
a)Tea Table with 10mm thick Glass on table top

b)size (4'-0"X2'-0"X1'-6")

c)Durable

all complete

Dining Table (4 seater)

Supplying and fixing of

a)Approved High Quality Dining Table( 8'-0"Lx3'-0"Bx2'6"H ) Shisam
Wooden frame & Leg shoe

b)19 mm thick W.P Ply Board Formica( pressed ) finished and listy
on edge & rest of part painting with chapara Polish finishing all
complete.

Normal Chair

Supplying and fixing of a)Standard quality powder coated frame
sponge covered PU chair seats. a)size LXWXH (2'-4"X2"-0"X1'8") b)
ventilated Black mesh back with locking mechanism, comfortable
seat & handle armed rest .all complete( NS Standard )

Study Table

a)Supplying & Fixing of Plastic Coated Machine Compressed Board
Readymade Office table , all complete.b) Size ( 48" x 24" x 30" )
with Additional three layer movable Drawer of Size ( 15" x 15" x
24")




Supplying and fixing of

a) Min 1.2 mm thick high quality Mild steel File Cabinet of Size (6'-
0" H X2'6" WX 1'-6"D)

b) Four Laye rrack and Mild Steel Plain Sheet Shutter

c) Color: Eight tank anti rusting paint & Durability

d) Handle and Lock heavy type all Complete.

Cupboard ( Steel Plate shutter type )

Sub Total-E

Insurance work for contractor's all risk, works, equipment,
machines, manpower, professional liabilities all complete

Insurance
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SECTION-VII
Bill of Quantities



Preamble of Bill of Quantities

A. General

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Special
Conditions of Contract, Technical Specifications, and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide
a common basis for bidding. The basis of payment will be the actual quantities of work ordered and
carried out, as measured by the Contractor and verified by the Project Manager and valued at the
rates and prices bid in the priced Bill of Quantities, where applicable, and otherwise at such rates
and prices as the Project Manager may fix within the terms of the Contract.

3. For any item for which measurement is based on records made before or during construction the records
shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor carry out
such work without the prior agreement of the Engineer, the Engineer may request the Contractor to carry
out investigations to confirm the extent of the work and the quantity of work certified for payment shall be
solely at the Engineer's discretion. The cost of any such investigation shall be borne by the Contractor.

4. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under the
Contract, include all construction equipment, labor, supervision, materials, erection, maintenance,
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or
implied in the Contract.

5. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities
are stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall
be deemed to be covered by other rates and prices entered in the Bill of Quantities.

6. The whole cost of complying with the provisions of the Contract shall be included in the Items provided in
the priced Bill of Quantities, and where no Items are provided, the cost shall be
deemed to be distributed among the rates and prices entered for the related Items of Work.

7. General directions and descriptions of work and materials are not necessarily repeated nor summarized
in the Bill of Quantities. References to the relevant sections of the Contract documentation shall be
made before entering prices against each item in the priced Bill of Quantities. The Specification Clause
references where given in the item description of the Bills of Quantities are for the convenience of bidders
and generally refer to the principal relevant- specification clause but do not necessarily represent the whole
of the specification requirements for the work required within the item. The presence of a Specification
clause reference shall not in any way reduce the Bidders obligation to complete work in accordance with
all the requirements of the Specification.

8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or
in part at the direction and discretion of the Project Manager in accordance with the Conditions of
Contract.

9. The method of measurement of completed work for payment shall be in accordance with the Specifications.

10. The abbreviations and symbols used in this Bill of Quantities are:



[Insert as applicable]

B. Day work Schedule

a) General

1.

Work shall not be executed on a day work basis except by written order of the Project Manager. Bidders
shall enter basic rates for day work items in the Schedules. These rates shall apply to any quantity of day
work ordered by the Project Manager. Nominal quantities have been indicated against each item of day
work, and the extended total for day work shall, be carried forward as a Provisional Sum to the Summary
Total Bid Amount. Unless otherwise adjusted, payments for day work shall be subject to price adjustment
in accordance with the provisions in the Conditions of Contract.

b) Day work Labor

1.

In calculating payments due to the Contractor for the execution of day works, the hours for labor will be
reckoned from the time of arrival of the labor at the job site to execute the particular item of day work to the
time of departure from the job site, but excluding meal breaks and rest periods. Only the time of classes of
labor directly doing work ordered by the Project Manager and are competent to perform such work will be
measured. The time of gangers (charge hands) actually doing work with the gangs will also be measured
but not the time of foremen or other supervisory personnel.

The Contractor shall be entitled to payment in respect of the total time that labor is employed on day work,
calculated at the basis rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1. LABOR". The
rates for labor shall be deemed to cover all costs to the Contractor including (but not limited to) i) the amount
of wages paid to such labor, transportation time, overtime, subsistence allowances, ii) any sums paid to or
on behalf of such labor for social benefits in accordance with Nepal law, iii) Contractor's profit, overheads,
superintendence, liabilities and insurance and iv) charges incidental to the foregoing.

c) Day work Equipment

1.

The Contractor shall be entitled to payments in respect of Constructional Plant already on site and employed
on day work at the basis rental rates entered by him in the “SCHEDULE OF DAY WORK RATES:2
EQUIPMENT ”. The said rates shall be deemed to include due and complete allowance for depreciation,
interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricant, and other consumables and
all overhead, profit and administrative costs related to the use of such equipment. The cost of drivers,
operators and assistants also shall be included in the rate of the equipment and no separately payment shall
be made for it.

In calculating the payment due to the Contractor for Constructional Plant employed on day work, only the
actual number of working hours will be eligible for payment, except that where applicable and agreed with
the Project Manager, the travelling time from the part of the Site where the Construction Plant was located
when ordered by the Project Manager to be employed on day work and the time for return journey there to
shall be included for payment.

d) Day work Materials

1. The Contractor shall be entitled to payment in respect of materials used for day work (except for materials

for which the cost is included in the percentage addition to labor costs as detailed heretofore), at the rates
entered by him in the "SCHEDULE OF DAY WORK RATES: 3 MATERIALS" and shall be deemed to
include overhead charges and profit as follows;

(i) the rates for materials shall be calculated on the basis of the invoiced price, freight, insurance, handling
expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at the Site.

(ii) the cost of hauling materials for use on work ordered to be carried out as day work, from the store or
stockpile on the Site to the place where it is to be used also shall be include in the same rate.



Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a provisional
sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should
be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of such provisional sums
often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the
future need arises. Where such provisional sums or contingency allowances are used, the SCC should state the
manner in which they will be used, and under whose authority (usually the Project Manager’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum with
an appropriate brief description. A separate procurement procedure is normally carried out by the Employer
to select such specialized contractors. To provide an element of competition among the Bidders in respect of
any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime Contractor for the
use and convenience of the specialist contractors, each related provisional sum should be followed by an item
in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, facilities, attendance, etc.



Bill of Quantities

1 Provisional Sum

Procument Item Details

,S\ILO' Item Description Unit Quantity Unit Rate(NPR) | Amount(NPR)
1 |na na 10 10 1.00
2 Construction wor k
2.1 Building completion work
Procument Item Details
SL. _ . . Bidder's Rate | Bidder's Rate (in| Total Amount
No Item Description Unit Quantity (NPR) words) (NPR)
Construction of Batallion Office
1 |Dismentaling/Demolishing work sft 2198.0
CGlI Sheet Roof
2 |Stone masonary wall in mud mortar cft 5297.62
Civil Works
3 |UpToPlinth sft 4725.0
Site Clearance work
4 |Earthwork in excavation cft 12651.35
5 |Earth Filling Works cft 4222.53
6 |Flat Brick soling work sft 4414.21
7 |Brickwork in1:6 CM cft 1936.23
8 |1:3:6 PCC cft 1093.43
9 [L153PCC cft 2407.37
10 |Formwork for RCC sft 2813.67
11 |Reinforcement kg 8654.79
12 |20mm thick 1:4 cement plaster sft 2482.92
13 [1:1 cement punning sft 2093.92
14 |Weather Coat Paint sft 140.5
15 GROUND FLOOR cft 1910.24

1:1.5:3PCC




Procument Item Details

SL. Item Descriotion Unit Quantit Bidder's Rate | Bidder'sRate (in| Total Amount
No P y (NPR) words) (NPR)
16 |Form work for RCC sft 5066.67
17 |Reinforcement kg 12497.31
18 |Brickwork in 1:6 CM cft 1672.12
19 |Brickwork in 1:4 CM cft 378.0
20 |Sawood Frame cft 11.33
21 |Readymade Door sft 168.0
22 |UPVC Door sft 70.0
23 |UPVC window sft 407.5
24 |20mm plaster work sft 7715.47
25 |20mm plaster work sft 298.36
% Tiling yvork in Floor (1:4 CM) ot 167.25
(porcelian)
57 Tiling yvork inWall(1:4 CM) ot 2835
(porcelian)
28 |wall Putty Works sft 6367.0
29 |Washable Distemper Paint sft 6367.0
30 |Weather coat sft 2927.08
Supplying and fixing of 2"-1" dia
31 |Stainless sted hollow pipe(3.5' ht.) rft 25.0
with four layer Hand Railing Works
32 |Screeding Work 1:2:4 Mix sft 1878.5
33 |1:1 cement punning sft 2006.88
FIRST FLOOR
34 1-1.5:3 PCC cft 192357
35 |Form work for RCC sft 5094.29
36 |Reinforcement kg 12446.93




Procument Item Details

SL. Item Descriotion Unit Quantit Bidder's Rate | Bidder'sRate (in| Total Amount
No P y (NPR) words) (NPR)
37 |Brickwork in 1:6 CM cft 1752.75
38 |Brickwork in 1:4 CM cft 87.79
39 |Salwood Frame cft 11.42
Supplying and fixing of 2" dia
40 |Stainless steel hollow pipe Hand rft 120.5
Railing Works
TOP FLOOR
41 1-1.5:3 PCC cft 206.09
42 |Form work for RCC sft 659.5
43 |Reinforcement kg 1033.47
44 |Brickwork in 1:6 CM cft 898.5
45 |Salwood Frame cft 142
46 |Readymade Door sft 21.0
47 |UPVC window sft 20.0
48 |20mm plaster work sft 2707.75
49 |Washable Distemper Paint sft 331.0
50 |Screeding Work 1:2:4 Mix sft 2031.0
51 |1:1 cement punning sft 2031.0
52 |1.5" MSBlack pipetruss sft 157.58
53 |26 Gauge Colored CGI Sheet sft 243.58
54 |Weather coat sft 2376.75
Electrification Items
55 |Ground Floor mtr 50.0
main cable 35 sg. mm 2 core
56 |Main Switch Box 63amp set 1.0
57 |12 way DB box set 1.0




Procument Item Details

SL. Item Descriotion Unit Quantit Bidder's Rate | Bidder'sRate (in| Total Amount
No P y (NPR) words) (NPR)
58 |LED tubeligth fixture nos 10.0
59 |light points wiring Point 118.0
60 | 3 pin power point 18.0
61 Supply and installation of Power =t 180
socket
62 | 42" sweep ceiling fan set 9.0
63 | 2 Gang Switch set 10.0
64 | 4 Switch set 9.0
65 |wall Light set 10.0
66 Supply And Installation of LED =t 26.0
Dome light
67 |Telephone wiring point set 8.0
68 |Internet wiring point point 8.0
69 |Earthing set set 1.0
Sanitary Items
70 |GROUND FLOOR set 3.0
one piece Commode
71 | single hole hand wash basin set 4.0
72 |Stainless Concealed Stop Cock set 4.0
73 | Short Body Tap set 4.0
74 |CP Soap case set 40
75 |CP glass shelf Set 4.0
76 | Basin mixture set 3.0
77 |CPtowe rod set 4.0
78 |UPVC floor trap set 6.0




Procument Item Details

SL. Item Descriotion Unit Quantit Bidder's Rate | Bidder'sRate (in| Total Amount
No P y (NPR) words) (NPR)
79 | edged mirror set 4.0
80 | Toilet paper holder set 3.0
81 | CPVC Pipe 3/4" dia rm 30.0
82 |CPVCPipelb" diaas rm 30.0
83 |2" PVC Pipe mtr 30.0
84 | 4" PVC Pipe mtr 30.0

2000 Itr. Capacity vertical/ horizontal
8 cylinder PV C water tank Itr 20000
86 |1.5" Bal Valves set 1.0
87 |1.5" Gate Valves set 1.0
88 water pump of 2 HP submersible =t 10

(cromptom, monobl ock)

First Floor
89 |2000 Itr. Capacity vertical/ horizontal Itr 2000.0

cylinder PV C water tank
90 | 1.5" Bal Vaves set 1.0
91 | 15" Gate Valves set 1.0
92 |Insurance Is 1.0

Construction of Officers

Accomodation

Civil Works

Up To Plinth

Site clearence ( excavation in all kind

of soil including dressing of sides,

ramming of bottom (gravelled/boul der
93 |mixed) and refilling the trench in sft 3938.58

layers, lift upto 3 mand alead upto

50 m including watering, ramming,

consolidation and dressing, with all

necessary shoring and dewatering all

complete as per drawing,

specification & approval of engineer

all complete)




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

%4

Earthwork in excavation in all kind of
soil including dressing of sides,
ramming of bottom (gravelled/boul der
mixed) and refilling the trench in
layers, lift upto 3 m and alead upto
50 m including watering, ramming,
consolidation and dressing, with all
necessary shoring and dewatering all
complete as per drawing,
specification & approval of engineer
all complete

cft

16860.7

95

Earthwork in filling under floor with
earth/ gravel / mixed soil from
associated excavation including
machine compaction in 15 cm layers
with sprinking water required to
obtain 90 % density as per the
specification and approval of engineer
al complete

cft

9724.94

96

Providing and laying Brick masonary
including lead & lift using first class
Brick with 1:6 cement sand mortar
including scaffolding, curing, cleaning
and racking out mortar joints &
marking ducts , recesses where
required as per specification, different
tests & approval of endineer

cft

2060.58

97

Flat Brick soling in foundation with
first class chimney made brick in true
line and level including watering,
sandblending and ramming all
complete as per drawing and
specification and approval of engineer
all complete

Sft

5545.64

98

Supplying, mixing, placing,
compacting and curing different mixes
of plain cement concrete for
foundation bases & flooring excluding
the cost of formwork and
reinforcement as per specification 1:
3:6(1cement:3 sand: 6 Aggregate ) 20
mm and down well graded and
different tests.

cft

11111

99

Supplying, mixing, placing,
compacting and curing different mixes
of plain cement concrete for
foundation bases & flooring excluding
the cost of formwork and
reinforcement as per specification 1.
1.5:3 (1cement 43 Grade : 1.5sand: 3
Aggregate) 20 mm and down well
graded and differerent tests. Lab test
report of three concrete cube must be
presented in every foundation and slab)
casting.

cft

2600.72

100

Providing,placing,fixing,centering of
plywood or steel formwork in slabs,
wall, columns, lintel, beams and other
RCC worksincluding nails, propping
supports, bracing lead & lift at any
height & removal and disposal all
complete as per specification &

approval of engineer

Sft

3552.64




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

101

Supplying, fixing, cutting, bending &
placing in position including the cost
of 18 guage black annealed binding
wire all complete as per drawing,
specification, differerent tests and
approval of enqineer

kg

11142.52

102

Providing and laying 20 mm thick
plaster on ceiling walls and floors
with 1:4 cement sand mortar in exact
line and level as per drawing and
specification

Sft

2148.64

103

Providing and laying 3 mm thick neat
cement punning in 1:1 mortar as per
drawing, specification and
instructions

sft

2083.56

104

Providing and laying of Two Coat of
Wall Putty with all necessary
accessories all complete

Sft

132.58

105

Providing and laying of weather coat
paint Two Coat with all necessary
accessories al complete

Sft

132.58

106

GROUND FLOOR

Supplying, mixing, placing,
compacting and curing different mixes
of plain cement concrete for
foundation bases & flooring excluding
the cost of formwork and
reinforcement as per specification 1.
1.5:3 (1cement 43 Grade : 1.5sand: 3
Aggregate) 20 mm and down well
graded and differerent tests. Lab test
report of three concrete cube must be
presented in every foundation and slab,
casting.

cft

2273.65

107

Providing,placing,fixing,centering of
plywood or steel formwork in slabs,
wall, columns, lintel, beams and other
RCC worksincluding nails, propping
supports, bracing lead & lift at any
height & removal and disposal all
complete as per specification &
approval of engineer

Sft

6645.21

108

Supplying, fixing, cutting, bending &
placing in position including the cost
of 18 guage black annealed binding
wire all complete as per drawing,
specification, differerent tests and
approval of enaineer

kg

14344.7

109

Providing and laying Brick masonary
including lead & lift using first class
Brick with 1:6 cement sand mortar
including scaffolding, curing, cleaning
and racking out mortar joints &
marking ducts, recesses where
required as per specification, different
tests & approval of engineer

cft

1066.02

110

Providing and laying brick masonary
including lead & lift using stones with
1:4 cement sand mortar including
scaffolding, curing, cleaning and
racking out mortar joints & marking
ducts,recesses where required as per
specification different tests &

approval of engineer

cft

215.04




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

111

Providing,placing,fixing readymade
solid core flush door 30mm thick one
side teak Water proof Shutter all
complete as per drawing, specification
and approval of engineer

sft

248.5

112

Providing,placing,fixing Sal wood for
door frame with two coat of enamel
paint all complete as per drawing,
specification and approval of engineer

cft

17.04

113

supplying and fitting of UPVC Door
with net (50* 80 mm,sash(60* 104)
white colour with high quality coated
mosquito net al high quality all
fitting and finishing all complete

sft

1225

114

supplying and fitting of UPVC dliding
window with net (50* 80 mm,sash
(58*36) white colour with 5 mm glass
sash with high quality coated
mosquito net al high quality all
fitting and finishing all complete

Sft

358.33

115

Providing and laying 20 mm thick
plaster on ceiling walls and floors
with 1:4 cement sand mortar in exact
line and level as per drawing and
specification

sft

10389.62

116

Providing and laying of 2 coat of
washabl e distemper with one coat of
primer with all necessary accessories
all complete

Sft

7810.66

117

Providing and laying of Two Coat of
Wall Putty with all necessary
accessories all complete

sft

10307.41

118

Providing and laying of weather coat
paint Two Coat with all necessary
accessories all complete

sft

2642.31

119

Providing and laying of Porcelian non
glazed tiles(size-1'x1") in 1:4 CM (
floor) with all necessary accessories
all complete

Sft

233.68

120

Providing and laying of Porcelian non
glazed tiles(size-2'x2") in 1:4 CM (
floor) with all necessary accessories
al complete

sft

950.88

121

Providing and laying of Porcelian
glazed tilesin 1:4 CM (wall) with all
necessary accessories al complete

Sft

730.25

122

Providing and laying of 16 mm marblg
with 1:4 c/sflooring with lining,
nozzing ,cuttig and al necessary
accessories all complete

Sft

916.28

123

Providing , laying mixing, placing,
compacting and curing different mixes
of plain cement concrete Screeding in
1:2:4 Mix as per drawing,
specification and instructions

sft

565.94

124

Providing and laying 3 mm thick neat
cement punning in 1:1 mortar as per
drawing, specification and
instructions

Sft

650.94

125

Providing, Fabricationg, Fitting of
stedl railing with 1" & 2" steel pipe
hand rail (ht=.9m) with all necessary
accessories all complete as per

drawing and instruction.( stair case)

rft

123.67




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

126

Supplying and laying wooden
parqueting at floor and wall with all
necessary fitting as per instruction of
site incharge

sft

1553.05

127

FIRST FLOOR

Supplying, mixing, placing,
compacting and curing different mixes
of plain cement concrete for
foundation bases & flooring excluding
the cost of formwork and
reinforcement as per specification 1:
1.5:3 (1cement 43 Grade : 1.5sand: 3
Aggregate) 20 mm and down well
graded and differerent tests. Lab test
report of three concrete cube must be
presented in every foundation and slab)
casting.

cft

2373.9

128

Providing,placing,fixing,centering of
plywood or steel formwork in slabs,
wall, columns, lintel, beams and other
RCC works including nails, propping
supports, bracing lead & lift at any
height & removal and disposal all
complete as per specification &
approval of engineer

sft

6999.21

129

Supplying, fixing, cutting, bending &
placing in position including the cost
of 18 guage black annealed binding
wire all complete as per drawing,
specification, differerent tests and
approval of engineer

kg

14908.72

130

Providing and laying Brick masonary
including lead & lift using first class
Brick with 1:6 cement sand mortar
including scaffolding, curing, cleaning
and racking out mortar joints &
marking ducts, recesses where
required as per specification, different
tests & approval of engineer

cft

1184.31

131

Providing and laying brick masonary
including lead & lift using stones with
1:4 cement sand mortar including
scaffolding, curing, cleaning and
racking out mortar joints & marking
ducts,recesses where required as per
specification different tests &
approval of engineer

cft

401.33

132

Providing,placing,fixing readymade
solid core flush door 30mm thick one
side teak Water proof Shutter all
complete as per drawing, specification
and approval of engineer

sft

385.0

133

Providing,placing,fixing Sal wood for
door frame with two coat of enamel
paint all complete as per drawing,
specification and approval of endineer

cft

26.83

134

supplying and fitting of UPVC Door
with net (50* 80 mm,sash(60* 104)
white colour with high quality coated
mosquito net al high quality all

fitting and finishing all complete

sft

140.0




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

135

supplying and fitting of UPVC dliding
window with net (50*80 mm,sash
(58*36) white colour with 5 mm glass
sash with high quality coated
mosquito net al high quality all
fitting and finishing all complete

sft

380.83

136

Providing and laying 20 mm thick
plaster on ceiling walls and floors
with 1:4 cement sand mortar in exact
line and level as per drawing and
specification

Sft

11223.27

137

Providing and laying of 2 coat of
washabl e distemper with one coat of
primer with all necessary accessories
al complete

sft

5965.36

138

Providing and laying of Two Coat of
Wall Putty with all necessary
accessories all complete

Sft

11839.93

139

Providing and laying of weather coat
paint Two Coat with all necessary
accessories al complete

Sft

2698.69

140

Providing and laying of Porcelian non
glazed tiles(size-1'x1") in 1:4 CM (
floor) with all necessary accessories
al complete

sft

301.5

141

Providing and laying of Porcelian non
glazed tiles(size-2'x2") in 1:4 CM (
floor) with all necessary accessories
all complete

Sft

190.5

142

Providing and laying of Porcelian
glazed tilesin 1:4 CM (‘wall) with all
necessary accessories al complete

sft

1064.0

143

Providing and laying of 16 mm marblg
with 1:4 c/s flooring with lining,
nozzing ,cuttig and all necessary
accessories all complete

sft

910.28

144

Providing , laying mixing, placing,
compacting and curing different mixes
of plain cement concrete Screeding in
1:2:4 Mix as per drawing,
specification and instructions

Sft

1131.89

145

Providing and laying 3 mm thick neat
cement punning in 1:1 mortar as per
drawing, specification and
instructions

sft

1292.56

146

Providing, Fabricationg, Fitting of
steel railing with 1" & 2" steel pipe
hand rail (ht=.9m) with all necessary
accessories all complete as per
drawing and instruction.( stair case)

rft

123.67

147

SECOND FLOOR
Supplying, mixing, placing,
compacting and curing different mixes
of plain cement concrete for
foundation bases & flooring excluding
the cost of formwork and
reinforcement as per specification 1:
1.5:3 (1cement 43 Grade : 1.5sand: 3
Aggregate) 20 mm and down well
graded and differerent tests. Lab test
report of three concrete cube must be
presented in every foundation and slab)

casting.

cft

2373.9




Procument Item Details
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Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

148

Providing,placing,fixing,centering of
plywood or steel formwork in slabs,
wall, columns, lintel, beams and other
RCC works including nails, propping
supports, bracing lead & lift at any
height & removal and disposal all
complete as per specification &
approval of engineer

sft

6999.21

149

Supplying, fixing, cutting, bending &
placing in position including the cost
of 18 guage black annealed binding
wire all complete as per drawing,
specification, differerent tests and
approval of engineer

kg

14908.72

150

Providing and laying Brick masonary
including lead & lift using first class
Brick with 1:6 cement sand mortar
including scaffolding, curing, cleaning
and racking out mortar joints &
marking ducts, recesses where
required as per specification, different
tests & approval of engineer

cft

664.44

151

Providing, Fabricationg, Fitting of
sted railing with 1" & 2" steel pipe
hand rail (ht=.9m) with all necessary
accessories all complete as per
drawing and instruction.( stair case)

rft

123.67

152

Staircase Cover and Top Parapet wall
Supplying, mixing, placing,
compacting and curing different mixes
of plain cement concrete for
foundation bases & flooring excluding
the cost of formwork and
reinforcement as per specification 1.
1.5:3 (1cement 43 Grade : 1.5sand: 3
Aggregate) 20 mm and down well
graded and differerent tests. Lab test
report of three concrete cube must be
presented in every foundation and slab,
casting.

cft

65.83

153

Providing,placing,fixing,centering of
plywood or steel formwork in slabs,
wall, columns, lintel, beams and other
RCC works including nails, propping
supports, bracing lead & lift at any
height & removal and disposal all
complete as per specification &
approval of engineer

sft

238.42

154

Supplying, fixing, cutting, bending &
placing in position including the cost
of 18 guage black annealed binding
wire all complete as per drawing,
specification, differerent tests and
approval of engineer

kg

539.17

155

Providing and laying Brick masonary
including lead & lift using first class
Brick with 1:6 cement sand mortar
including scaffolding, curing, cleaning
and racking out mortar joints &
marking ducts, recesses where
required as per specification, different

tests & approval of engineer

cft

687.5




Procument Item Details
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Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

156

Providing,placing,fixing readymade
solid core flush door 30 mm thick one
side teak Water proof Shutter all
complete as per drawing, specification
and approval of engineer

sft

21.0

157

Providing,placing,fixing Sal wood for
door frame with two coat of enamel
paint all complete as per drawing,
specification and approval of engineer

cft

142

158

Providing, Fabricationg, Fitting of
1.5" 5. pipe ( 1.4mm thick ) MS
Black pipe truss including necessary
fitting all complete

sft

264.44

159

Providing, Fabricationg, Fitting of 26
Gauge Colored CGI Sheet including
necessary fitting all complete

Sft

298.28

160

Supply And Fixing of Electrical Items
All Complete

GROUND FLOOR

Supplying & Fixing earthing set all
complete.

1.0

161

Supplying and laying of main cable 35
sg. mm Single Core aluminium
conductor pvc insulated and sheathed
unarmoured power cable lain through
trench or cable traymountedon ceiling
or wall of HDPE conduit (rated for 4
kg pressure ) as per site condition,
drawings all complete

Rm

100.0

162

Supply and fixing of 63 Amp Main
switch having metal box, main switch,
nails, grips etc all complete as
instructed by site incharge

10

163

Supply and fixing of 12 way DB box
with box, 1nos 32A DP MCB and 11
nos 6-16 A SP MCBsall complete as
instructed by sitein charge

1.0

164

Supplying & installation of following
LED tube ligth fixture complete as per
drawing and specification all
complete.

12.0

165

Supplying & installation of LED wall
light(60 watt) as per drawing &
specification including the cost of al
complete

14.0

166

Supplying & installation of LED
Domelight asper drawing &
specification including the cost of all
complete

18.0

167

Supplying and installation of ceiling
fan of approved quality with electronid
speed regulator as per drawiing and
specification instructed by site
incharge all complete

7.0

168

Supply and installation of light points
wiring from DB to various points with
2 nos of 3/22 copper wire through 16
or 20 mm HDPE conduit conceal ed
viajucntion box and switch as per
instruction and drawingsincluding all

materials required

Ponts

102.0




Procument Item Details
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Unit
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Bidder's Rate
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Bidder's Rate (in
words)

Total Amount
(NPR)

169

Supply and installation of 3 pin power
socket point wiring with 2 nos of 7/22
and 1 no of 3/22 copper wire through
16 or 20 mm HDPE conduit concealed
from SDB to various points as per
instruction and drawingsincluding all
materials required

Points

24.0

170

Supply and installation of 3 pin socket
point approved quality 3 pin power
socket (CPL Brand) as per
specification all complete

24.0

171

Supply and installation of Telephone
point wiring and socket from DB to
various points with telephone cable
through 16 or 20 mm HDPE conduit
concealed viajucntion box and switch
as per instruction and drawings
including all materials required

1.0

172

Supply and installation of Telephone
point wiring and socket from DB to
various points with telephone cable
through 16 or 20 mm HDPE conduit
concealed via jucntion box and switch
as per instruction and drawings
including all materials required

1.0

173

Supply and installation of Internet
point wiring and socket from DB to
various points with telephone cable
through 16 or 20 mm HDPE conduit
concealed viajucntion box and switch
as per instruction and drawings
including all materials required

Points

1.0

174

Supply And Installation of 2 Gang
Switch all complete

7.0

175

Supply And Installation of 4 Switch
with socket all complete

8.0

176

Supply And Installation of 6 Gang
with socketSwitch all complete

1.0

177

FIRST FLOOR

Supply and fixing of 12 way DB box
with box, 1nos 32A DP MCB and 11
nos 6-16 A SP MCBsal complete as
instructed by site in charge

1.0

178

Supplying & installation of following
LED tube ligth fixture complete as per
drawing and specification all
complete.

12.0

179

Supplying & installation of LED wall
light(60 watt) as per drawing &
specification including the cost of al
complete

20.0

180

Supplying & installation of LED
Domelight asper drawing &
specification including the cost of all
complete

20.0

181

Supplying and installation of ceiling
fan of approved quality with electronig
speed regulator as per drawiing and
specification instructed by site

incharge all complete

8.0
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Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

182

Supply and installation of light points
wiring from DB to various points with
2 nos of 3/22 copper wire through 16
or 20 mm HDPE conduit conceal ed
viajucntion box and switch as per
instruction and drawingsincluding all
materials required

Ponts

120.0

183

Supply and installation of 3 pin power
socket point wiring with 2 nos of 7/22
and 1 no of 3/22 copper wire through
16 or 20 mm HDPE conduit concealed
from SDB to various points as per
instruction and drawingsincluding all
materials required

Points

27.0

184

Supply and installation of 3 pin socket
point approved quality 3 pin power
socket (CPL Brand) as per
specification all complete

27.0

185

Supply and installation of Telephone
point wiring and socket from DB to
various points with telephone cable
through 16 or 20 mm HDPE conduit
concealed via jucntion box and switch
as per instruction and drawings
including all materials required

1.0

186

Supply and installation of Internet
point wiring and socket from DB to
various points with telephone cable
through 16 or 20 mm HDPE conduit
concealed viajucntion box and switch
as per instruction and drawings
including all materials required

Points

1.0

187

Supply And Installation of 2 Gang
Switch all complete

6.0

188

Supply And Installation of 4 Switch
with socket all complete

9.0

189

Supply And Installation of 6 Gang
with socketSwitch all complete

20

190

Supplying And Fixing of Sanitary
Items All Complete

GROUND FLOOR

Providing and fixing in position white
glazed earthen ware one piece
Commode with trap. 10 Itr capacity
flushing cistern with PV C accessories
inside, with knob /push button, flush,
level and 15mm pipe reinforced
connector pipe with 15 mm dia CP.
angle cock,commode spray etc. as per
drawing, specification and approval of
siteincharge all complete.

6.0




Procument Item Details

Item Description
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Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

191

Providing and fixing in position
550x400 white glazed earthen ware
single hole hand wash basin with Q
standard brackets with nuts 15 mm
dia. CP pillar cock, 32 mm PV C bottel
trap with tail & pieces, 15 mm dia. CP
approved angle cocks with 450 mm
long PV C reinforced connector pipe
with both end couping joints etc,
testing & ready for operation as per
specification and approval of site
incharge, all complete.

6.0

192

Providing and fixing of CP Shower
with all necesssary accessories all
Complete Set

6.0

193

Providing and fixing of CP Soap case
with all necesssary accessories all
Compl ete Set

7.0

194

Providing and fixing in position 20
mm dia 450 mm CP towel rod with
CP; round head screws etc.as per
drawings, specification and approved
by siteincharge all complete.

6.0

195

Providing and fixing UPV C floor trap
110 mmdiainlet 75 mm dia outlet
with 110 mm dia stainless steel
grating of heavy type including cutting
floors & walls & making goodsto its
original finish as per drawings,
specification and approved by site
incharge all complete.

7.0

196

Providing and fixing in position 600 x
450 bevelled edged mirror with
waterproof plywood backing or any
other approved quality of backing
materials fixed with brass CP screws
as per drawings, specification and
approved by site incharge all
complete.

6.0

197

Providing and fixing of Toilet paper
holder with all necesssary accessories
al Complete Set

6.0

198

Providing and fixing of Glass shelf
with all necesssary accessories all
Complete Set

6.0

199

Supply & Fixing of CP Long Body
tap tap ready for operation all
complete.

7.0

200

Stainless Concealed stop cock

12.0

201

Supplying And Fixing of CPVC Pipe
3/4" diaas per engineer all complete

m

60.0

202

Supplying And Fixing of CPVC Pipe
1" diaas per engineer all complete

m

75.0

203

Supplying And Fixing of CPVC Pipe
2" diaas per engineer al complete

rm

50.0

204

Supplying and Fixing of 2.5" PVC
Pipe with fitting & Bends all

Complete

mtr

30.0
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(NPR)
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(NPR)

205

Supplying and Fixing of 4" PVC Pipe
with fitting & Bends all Complete

mtr

40.0

206

Providing & fixing in position 2000
Itr. Capacity vertical/ horizontal
cylinder PV C water tank of syntex or
equivalent make with required
supports including hosting and fixing
with necessary connection all
complete with testing and ready for
operation as per drawings,
specification and approval of site
inchrge.

2.0

207

Providing & fixing in position
approved 2" Ball Vaveswith wheel
heavy quality of leader or sant make
as per drawings, specification and
approved by site incharge all
complete.

4.0

208

Providing & fixing in position
approved different size GM gate valve
with wheel heavy quality of leader or
sant make as per drawings,
specification and approved by site
incharge all complete.

4.0

209

Supplying Fitting and fixing of water
pump of 2 HP (cromptom,
monoblock) with necessary all
complete fitting

nos

1.0

210

FIRST FLOOR

Providing and fixing in position white
glazed earthen ware one piece
Commode with trap. 10 Itr capacity
flushing cistern with PV C accessories
inside, with knob /push button, flush,
level and 15mm pipe reinforced
connector pipe with 15 mm dia CP.
angle cock,commode spray etc. as per
drawing, specification and approval of
siteincharge all complete.

8.0

211

Providing and fixing in position
550x400 white glazed earthen ware
single hole hand wash basin with Q
standard brackets with nuts 15 mm
dia. CP pillar cock, 32 mm PV C bottel
trap with tail & pieces, 15 mm dia. CP
approved angle cocks with 450 mm
long PV C reinforced connector pipe
with both end couping joints etc,
testing & ready for operation as per
specification and approval of site
incharge, all complete.

8.0

212

Providing and fixing of CP Shower
with all necesssary accessories all
Complete Set

8.0

213

Providing and fixing of CP Soap case
with all necesssary accessories all
Compl ete Set

8.0

214

Providing and fixing in position 20
mm dia 450 mm CP towel rod with
CP; round head screws etc.as per
drawings, specification and approved

by siteincharge all complete.

8.0
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words)

Total Amount
(NPR)

215

Providing and fixing UPV C floor trap
110 mmdiainlet 75 mm dia outlet
with 110 mm dia stainless steel
grating of heavy type including cutting
floors & walls & making goodsto its
original finish as per drawings,
specification and approved by site
incharge all complete.

8.0

216

Providing and fixing in position 600 x
450 bevelled edged mirror with
waterproof plywood backing or any
other approved quality of backing
materials fixed with brass CP screws
as per drawings, specification and
approved by site incharge all
complete.

8.0

217

Providing and fixing of Toilet paper
holder with all necesssary accessories
al Complete Set

8.0

218

Providing and fixing of Glass shelf
with all necesssary accessories all
Complete Set

8.0

219

Supply & Fixing of CP Long Body
tap tap ready for operation all
complete.

8.0

220

Supply & Fixing of CP Pilar Cock
ready for operation all complete.

16.0

221

Supplying And Fixing of CPVC Pipe
3/4" diaas per engineer all complete

m

60.0

222

Supplying And Fixing of CPVC Pipe
1" diaas per engineer all complete

m

75.0

223

Supplying And Fixing of CPVC Pipe
2" diaas per engineer al complete

rm

50.0

224

Supplying and Fixing of 2.5" PVC
Pipe with fitting & Bends all
Complete

mtr

30.0

225

Supplying and Fixing of 4" PVC Pipe
with fitting & Bends all Complete

mtr

40.0

226

Providing & fixing in position 2000
Itr. Capacity vertical/ horizontal
cylinder PV C water tank of syntex or
equivalent make with required
supports including hosting and fixing
with necessary connection all
complete with testing and ready for
operation as per drawings,
specification and approval of site
inchrge.

2.0

227

Providing & fixing in position
approved 2" Ball Vaveswith wheel
heavy quality of leader or sant make
as per drawings, specification and
approved by site incharge all
complete.

4.0

228

Providing & fixing in position
approved different size GM gate valve
with wheel heavy quality of leader or
sant make as per drawings,
specification and approved by site

incharge all complete.

4.0
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(NPR)

229

Supplying Fitting and fixing of water
pump of 2 HP (cromptom,
monoblock) with necessary all
complete fitting

nos

1.0

230

Retaining wall

Earthwork in excavation in all kind of
soil including dressing of sides,
ramming of bottom (gravelled/boul der
mixed) and refilling the trench in
layers, lift upto 3 mand alead upto
50 m including watering, ramming,
consolidation and dressing, with all
necessary shoring and dewatering all
complete as per drawing,
specification & approval of engineer
al complete

cft

480.0

231

Earthwork in filling under floor with
earth/ gravel / mixed soil from
associated excavation including
machine compaction in 15 cm layers
with sprinking water required to
obtain 90 % density as per the
specification and approval of engineer
al complete

cft

375.0

232

Dry Stone Soling with compaction and
sand filling in joints complete as per
drawings, specifications and
instructions of site incharge.

cft

120.0

233

Providing and laying Stone masonary
including lead & lift using stones with
1:6 cement sand mortar including
scaffolding, curing, cleaning and
racking out mortar joints & marking
ducts,recesses where required as per
drawings, specifications and
instructions of site incharge.

cft

1155.0

234

Supplying, mixing, placing,
compacting and curing different mixes
of plain cement concrete for
foundation bases & flooring excluding
the cost of formwork and
reinforcement as per specification 1:
3:6(1cement:3 sand: 6 Aggregate ) 20
mm and down well graded and
different tests.

cft

82.5

235

Providing and laying 20mm mm thick
plaster on ceiling walls and floors
with 1:4 cement sand mortar in exact
line and level as per drawing and
specification

Sft

522.75

236

Supplying and Fixing of 2" PVC Pipe
with geotextile cloth raping/cover in
filling area all Complete

mtr

42.68

237

FURNITURE WORKS

GROUND FLOOR

Supplying and fixing of @ Double
Bed (6' x 4') having Solid wood
(Shisam) frame with wooden dlats,
headboard and ply 12mm thick two
piece under the bed, drawers & all
complete b) 4" thick mattres size (72"
x 48") Classic with fibres, bedding,
blanket and two pillows of fibresall

Complete

nos

4.0
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238

Supplying and fixing of a)Standard
quality powder coated frame sponge
covered PU chair seats. a)size
LXWXH (2-4"X2"-0"X1'8") b)
ventilated Black mesh back with
locking mechanism, comfortable seat
& handle armed rest .all complete(
NS Standard )

nos

4.0

239

Supplying and fixing of

a) Min 1.2 mm thick high quality Mild
steel File Cabinet of Size (6'-0" H
X2'6" WX 1'-6"D)

b) Four Laye rrack and Mild Steel
Plain Sheet Shutter

c¢) Color: Eight tank anti rusting paint
& Durability

d) Handle and Lock heavy type all
Complete.

nos

4.0

240

a)Supplying & Fixing of Plastic
Coated Machine Compressed Board
Readymade Side table , all complete.
b) Size (36" x 24" x 30" )

nos

4.0

241

Supplying and fixing of

a) Approved standard quality Three
and two Seater Fabric Sofawith Solid
Waterproof Board framing and Solid
wood sofalegs

b) high density foam with 5" to 6"
thick with matching color

c) Dimensions:

Per Seater Length : 60cm

Sofa: Height: 88cm, Breadth: 91cm &
Sofa Types al complete

1.0

242

Supplying and fixing of

a) Approved standard quality Three
and two Seated Fabric Sofawith Solid
Waterproof Board framing and Solid
wood sofalegs

b) high density foam with 5" to 6"
thick with matching colour

c) Dimensions:

Per Seated Length : 60cm

Sofa: Height: 88cm, Breadth: 91cm &
Sofa Types ( 1-3-1, 2-1-2 ,3-2) dl
complete

4.0

243

Supplying and fixing of showcase
having 18mm water proof plywood,
5mm thick glass with shutter, chopra
polish finishing, formica finishing,
standard lock with pulley and all
complete set as per requirement of
unit.size(18' X 18"X 8)

1.0

244

FIRST FLOOR

Supplying and fixing of @ Double
Bed (6' x 4') having Solid wood
(Shisam) frame with wooden dlats,
headboard and ply 12mm thick two
piece under the bed, drawers & all
complete b) 4" thick mattres size (72"
x 48") Classic with fibres, bedding,
blanket and two pillows of fibresall

Complete

nos

8.0
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words)
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(NPR)

245

Supplying and fixing of a)Standard
quality powder coated frame sponge
covered PU chair seats. a)size
LXWXH (2-4"X2"-0"X1'8") b)
ventilated Black mesh back with
locking mechanism, comfortable seat
& handle armed rest .all complete(
NS Standard )

nos

8.0

246

Supplying and fixing of

a) Min 1.2 mm thick high quality Mild
steel File Cabinet of Size (6'-0" H
X2'6" WX 1'-6"D)

b) Four Laye rrack and Mild Steel
Plain Sheet Shutter

c¢) Color: Eight tank anti rusting paint
& Durability

d) Handle and Lock heavy type all
Complete.

nos

8.0

247

a)Supplying & Fixing of Plastic
Coated Machine Compressed Board
Readymade Side table , all complete.
b) Size (36" x 24" x 30" )

nos

8.0

248

Insurance Works

Insurance work for contractor's all
risk, works, equipment, machines,
manpower, professiona liabilities all
complete

1.0

249

Construction of Batallion Bungal ow
Dismentaling/Demolishing work
CGlI Sheet Roof

Sft

1362.0

250

Stone masonary wall in mud mortar

cft

2865.75

251

Civil Works
Up To Plinth
Site Clearance work

sft

2250.0

252

Earthwork in excavation

cft

8635.11

253

Earth Filling Works

cft

3395.62

254

Flat Brick soling work

Sft

2603.98

255

Brickwork in1:6 CM

cft

922.68

256

1:3:6 PCC

cft

562.02

257

1:1.5:3PCC

cft

1027.0

258

Form work for RCC

sft

1642.25

259

Reinforcement

kg

3166.07

260

20mm thick 1:4 cement plaster

Sft

1504.67




Procument Item Details

SL. Item Descriotion Unit Quantit Bidder's Rate | Bidder'sRate (in| Total Amount
No P y (NPR) words) (NPR)
261 [1:1 cement punning sft 1292.58
262 (Wall Putty Works sft 76.67
263 |Weather Coat Paint sft 76.67
GROUND FLOOR
264 1:15:3 PCC cft 1060.82
265 |Form work for RCC sft 2850.31
266 |Reinforcement kg 4857.73
267 |Brickwork in 1.6 CM cft 1165.5
268 |Brickwork in 1:4 CM cft 45.0
269 |Sawood Frame cft 5.75
270 |Readymade Door sft 91.0
271 |UPVC Door sft 52.5
272 |UPVC window sft 169.5
273 |20mm plaster work sft 4429.58
274 Tiling \_Nork in Floor (1:4 CM) ot 875
(porcelian)
o75 Tiling \(vork inwall(1:4 CM) ot 430.0
(porcelian)
276 Tiling \(vork_ in FIloo‘r (1:4 CM) ot 433.06
(porcelian size- 2'x2")
277 |PVC floor parqueting sft 637.0
278 (Wall Putty Works sft 4573.33
279 |Washable Distemper Paint sft 3129.44
280 |Weather coat sft 1597.22
Supplying and fixing of 2"-1" dia
281 |Stainless steel hollow pipe(3.5' ht.) rft 155.0
with four layer Hand Railing Works




Procument Item Details

Item Description

Unit Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

282

16mm Granite laying 1:2 c/s mortar

sft 348.06

283

Screeding Work 1:2:4 Mix

sft 2601.56

284

1:1 cement punning

sft 2103.06

285

Retaining wall
Earthwork in excavation

cft 1770.0

286

Earth Filling Works

cft 2124.0

287

Stone soling work

cft 354.0

288

Stone masonary works in 1:6 CM

cft 7316.0

289

1:3:6 PCC

cft 550.67

290

20mm plaster work

sft 1553.5

291

2.5" PVC pipe for weep hole

mtr 108.84

292

Electrification Items

Ground Floor

Supplying and laying of main cable 35
sg. mm 2 core aluminium conductor
pvc insulated and sheathed
unarmoured power cable lain through
trench or cable traymountedon ceiling
or wall of HDPE conduit (rated for 4
kg pressure) as per site condition,
drawings all complete

mtr 100.0

293

Supplying and fixing of Main Switch
Box 63amp with all necessary
accessories

294

Supply and fixing of 12 way DB box
with box, 1nos 32A DP MCB and 11
nos 6-16 A SP MCBs all complete as
instructed by sitein charge

295

Supplying & installation of LED tube
ligth fixture complete as per drawing
and specification all complete.

nos 10.0

296

Supply and installation of light points
wiring from DB to various points with
2 nos of 3/22 copper wire through 16
or 20 mm HDPE conduit concealed
viajucntion box and switch as per
instruction and drawingsincluding all
materials required

Point 58.0

297

Supply and installation of 3 pin power
socket point wiring with 2 nos of 7/22
and 1 no of 3/22 copper wire through
16 or 20 mm HDPE conduit concealed
from SDB to various points as per
instruction and drawingsincluding all

materials required

point 10.0




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

298

Supply and installation of Power
socket with all complete

10.0

299

Supplying and installation of 42"
sweep ceiling fan of approved quality
with electronic speed regulator as per
drawiing and specification instructed
by site incharge all complete

50

300

Supply And Installation of 2 Gang
Switch all complete

50

301

Supply And Installation of 4 Switch
with socket all complete

50

302

Supply And Installation of Wall Light
with LED bulb

4.0

303

Supply And Installation of LED
Dome light

10.0

304

Supplying and fixing of Telephone
wiring point with all necessary
accessories

1.0

305

Supplying and fixing of Tv wiring
point with all necessary accessories

point

1.0

306

Supplying and fixing of Internet
wiring point with all necessary
accessories

point

1.0

307

Supplying and fixing of Earthing set
with all necessary accessories

1.0

308

Sanitary Items

GROUND FLOOR

Providing and fixing in position white
glazed earthen ware one piece
Commode with trap. 10 Itr capacity
flushing cistern with PV C accessories
inside, with knob /push button, flush,
level and 15mm pipe reinforced
connector pipe with 15 mm dia CP.
angle cock,commode spray/toilet
paper holder etc. as per drawing,
specification and approval of site
incharge all complete.

3.0

309

Providing and fixing in position
550x400 white glazed earthen ware
single hole hand wash basin with Q
standard brackets with nuts 15 mm
dia. CP pillar cock, 32 mm PV C bottel
trap with tail & pieces, 15 mm dia. CP
approved angle cocks with 450 mm
long PV C reinforced connector pipe
with both end couping joints etc,
testing & ready for operation as per
specification and approval of site
incharge, all complete.

3.0

310

Providing and fixing of Stainless
Concealed Stop Cock with all
necesssary accessories all Complete
Set

3.0

311

Providing and fixing of long Body
Tap with all necesssary accessories all
Complete Set

4.0




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

312

Providing and fixing of CP Soap case
with all necesssary accessories all
Complete Set

3.0

313

Providing and fixing of CP glass shelf
with guard rail with glass al
necesssary accessories all Complete
Set

3.0

314

Providing and fixing of High quality
stainless steel Basin mixture with all
necesssary accessories all Complete
Set

3.0

315

Providing and fixing in position 20
mm dia 450 mm CP towel rod with
CP; round head screws etc.as per
drawings, specification and approved
by site incharge all complete.

3.0

316

Providing and fixing UPV C floor trap
110 mm diainlet 75 mm dia outlet
with 110 mm dia stainless steel
grating of heavy type including cutting
floors & walls & making goodsto its
original finish as per drawings,
specification and approved by site
incharge all complete.

3.0

317

Providing and fixing in position 600 x
450 bevelled edged mirror with
waterproof plywood backing or any
other approved quality of backing
meaterials fixed with brass CP screws
as per drawings, specification and
approved by site incharge all
complete.

3.0

318

Providing and fixing of Toilet paper
holder with all necesssary accessories
al Complete Set

3.0

319

Supplying And Fixing of CPVC Pipe
3/4" diaas per engineer all complete

m

18.0

320

Supplying And Fixing of CPVC Pipe
1.5" diaas per engineer al complete

rm

30.0

321

Supplying and Fixing of2" PVC Pipe
with fitting & Bends all Complete

mtr

15.0

322

Supplying and Fixing of 4" PVC Pipe
with fitting & Bends all Complete

mtr

40.0

323

Providing & fixing in position 2000
Itr. Capacity vertical/ horizontal
cylinder PV C water tank of syntex or
equivalent make with required
supports including hosting and fixing
with necessary connection all
complete with testing and ready for
operation as per drawings,
specification and approval of site
inchrge.

Itr

2000.0

324

Providing & fixing in position
approved 1.5" Ball Vaves with wheel
heavy quality of leader or sant make
as per drawings, specification and
approved by site incharge all

complete.

1.0




Procument Item Details

SL. Item Descriotion Unit Quantit Bidder's Rate | Bidder'sRate (in| Total Amount
No P y (NPR) words) (NPR)
Providing & fixing in position
approved 1.5" Gate Valves with wheel
305 heavy quall_ty of Ieadt_ar_ or sant make =t 20
as per drawings, specification and
approved by site incharge all
complete.
Supplying Fitting and fixing of water
306 |PUTP of 1HP sybmers ble (cromptom, et 10
monoblock) with necessary all
complete fitting
Providing & fixingin sink as per
327 |drawings, specification and approved set 1.0
by site incharge all compl ete.
FURNITURE
328 |Double Bed ( Wooden Box type) -6' X nos 2.0
4" with Mattres & other Accessories
329 |5 Seated Sofa set 1.0
330 |Revolving Chair nos 2.0
331 [side Table nos 20
332 |T- Table Small nos 2.0
333 |Dining Table (4 seater) nos 1.0
334 |Normal Chair nos 20
335 |Study Table nos 2.0
336 |Cupboard ( Steel Plate shutter type) nos 2.0
337 |Insurance Is 1.0

Total of Procument Items

Total Item Price

VAT

Grand Total
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SECTION-VIII
Genera Conditions of Contract



General Conditions of Contract

A. General

1. Definitions

1.1 Boldface type is used to identify defined terms.
(a) The Accepted Contract Amount means the amount accepted in the
Letter of Acceptance for the execution and completion of the Works and
the remedying of any defects.
(b) The Activity Schedule is a schedule of the activities comprising
the construction, installation, testing, and commissioning of the Works
in a lump sum contract. It includes a lump sum price for each activity, which
is used for valuations and for assessing the effects of Variations and
Compensation Events.
(c) The Adjudicator is the person appointed jointly by the Employer and
the Contractor to resolve disputes in the first instance, as provided for in GCC
23.2 hereunder.
(d) Bill of Quantities means the priced and completed Bill of Quantities
forming part of the Bid.
(e) Compensation Events are those defined in GCC 50 hereunder.
(f) The Completion Date is the date of completion of the Works as
certified by the Project Manager, in accordance with GCC 68.1.
(9) The Contract is the Contract between the Employer and the Contractor
to execute, complete, and maintain the Works. It consists of the
documents listed in GCC 2.3 below.
(h) The Contractor is the party whose Bid to carry out the Works has
been accepted by the Employer.
() The Contractor’s Bid is the completed bidding document submitted by
the Contractor to the Employer.
()) The Contract Price is the Accepted Contract Amount stated in the Letter
of Acceptance and thereafter as adjusted in accordance with the Contract.
(k) Days are calendar days; months are calendar-months.
(I) Dayworks are varied work inputs subject to payment on a time basis for
the Contractor's employees and Equipment, in addition to payments for
associated Materials and Plant.
(m) A Defect is any part of the Works not completed in accordance
with the Contract.
(n) The Defects Liability Certificate is the certificate issued by Project
Manager upon correction of defects by the Contractor.
(o) The Defects Liability Period is the period calculated from the
Completion Date where the Contractor remains responsible for remedying
defects.
(p) Drawings include calculations and other information provided or
approved by the Project Manager for the execution of the Contract.
(q) The Employer is the party who employs the Contractor to carry out the
Works, as specified in the SCC.
(n Equipment is the Contractor's machinery and vehicles brought
temporarily to the Site to construct the Works.
(s) Force Majeure means an exceptional event or circumstance: which is




beyond a Party's control; which such Party could not reasonably have
provided against before entering into the Contract; which, having arisen,
such Party could not reasonably have avoided or overcome; and, which is
not substantially attributable to the other Party.

(t) The Initial Contract Price is the Contract Price listed in the Employer’s
Letter of Acceptance.

(u) In writing or written means hand written, type written, printed or
electronically made, and resulting in permanent record.

(v) The Intended Completion Date is the date on which it is intended that
the Contractor shall complete the Works. The Intended Completion Date
is specified in the SCC. The Intended Completion Date may be revised
only by the Project Manager by issuing an extension of time or an acceleration
order.

(w) Letter of Acceptance means the formal acceptance by the Employer
of the Bid and denotes the formation of the contract at the date of acceptance.
(x) Materials are all supplies, including consumables, used by the Contractor
for incorporation in the Works.

(y) Party means the Employer or the Contractor, as the context requires.
(z) SCC means Special Conditions of Contract

(aa) Plant is any integral part of the Works that shall have a mechanical,
electrical, chemical, or biological function.

(bb) The Project Manager is the person named in the SCC (or any other
competent person appointed by the Employer and notified to the Contractor,
to act in replacement of the Project Manager) who is responsible for
supervising the execution of the Works and administering the Contract.

(cc) Retention Money means the aggregate of all monies retained by the
Employer pursuant to GCC 54.1.

(dd) Schedules means the document(s) entitled schedules, completed by
the Contractor and submitted with the Letter of Bids, as included in the
Contract. Such document may include the Bill of Quantities, data, lists, and
schedules of rates and/or prices.

(ee) The Site is the area defined as such in the SCC

(ff) Site Investigation Reports are those that were included in the bidding
documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

(gg) Specification means the Specification of the Works included in the
Contract and any modification or addition made or approved by the Project
Manager.

(hh) The Start Date is given in the SCC. It is the latest date when the
Contractor shall commence execution of the Works. It does not necessarily
coincide with any of the Site Possession Dates.

(i) A Subcontractor is a person or corporate body who has a Contract with
the Contractor to carry out a part of the work in the Contract, which includes
work on the Site.

(i) Temporary Works are works designed, constructed, installed, and
removed by the Contractor that are needed for construction or installation
of the Works.




(kk) A Variation is an instruction given by the Project Manager which varies
the Works
(I The Works are what the Contract requires the Contractor to construct,
install, and turn over to the Employer, as defined in the SCC.

2. Interpretation

2.1 In interpreting these GCC, singular also means plural, male also means
female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of
the Contract unless specifically defined. The Project Manager shall
provide instructions clarifying queries about these GCC.

2.2 If sectional completion is specified in the SCC, references in the
GCC to the Works, the Completion Date, and the Intended Completion
Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the
Works).

2.3 The documents forming the Contract shall be interpreted in the following
order of priority:

(a) Contract Agreement,

(b) Letter of Acceptance,

(c) Letters of Technical Bid and Price Bid,
(d) Special Conditions of Contract,

(e) General Conditions of Contract,

(f) Specifications,

(g) Drawings,

(h) Bill of Quantities (or Schedules of Prices for lump sum contracts),
and

() Any other document listed in the SCC as forming part of the
Contract.

3. Language and
Law

3.1 The language of the Contract and the law governing the Contract are
stated in the SCC.

1.2. Throughout the execution of the Contract, the Contractor shall comply
with the import of goods and services prohibitions in the Employer’s
country when

(@ by an act of compliance with a decision of the United Nations
Security Council taken under Chapter VII of the Charter of the
United Nations, the Borrower’s Country prohibits any import of
goods from, or any payments to, a particular country, person, or
entity. Where the borrower’s country prohibits payments to a
particular firm or for particular goods by such an act of compliance,
that firm may be excluded.

4. Contract
Agreement

4.1 The Parties shall enter into a Contract Agreement within 15 days after
the Contractor receives the Letter of Acceptance, unless the Special




Conditions establish otherwise. The Contract Agreement shall be
based upon the attached Contract forms in Section X.

5. Assignment

5.1 Neither Party shall assign the whole or any part of the Contract or any
benefit or interest in or under the Contract. However, either Party

(@) may assign the whole or any part with the prior agreement of
the other Party, at the sole discretion of such other Party; and

(b) may, as security in favor of a bank or financial institution,
assign its right to any moneys due, or to become due, under
the Contract.

6. Care and Supply
of Documents

6.1 The Specification and Drawings shall be in the custody and care of
the Employer. Unless otherwise stated in the Contract, one copy of the
Contract and of each subsequent Drawing shall be supplied to the
Contractor, who may make or request further copies at the cost of the
Contractor.

6.2 Each of the Contractor's Documents shall be in the custody and care
of the Contractor, unless and until taken over by the Employer. Unless
otherwise stated in the Contract, the Contractor shall supply to the
Engineer six copies of each of the Contractor's Documents.

6.3 The Contractor shall keep, on the Site, a copy of the Contract,
publications named in the Specification, the Contractor's Documents
(if any), the Drawings and Variations and other communications given
under the Contract. The Employer’s Personnel shall have the right of
access to all these documents at all reasonable times.

6.4 If a Party becomes aware of an error or defect in a document which
was prepared for use in executing the Works, the Party shall promptly
give notice to the other Party of such error or defect.

7. Confidential
Details

7.1 The Contractor’s and the Employer’s Personnel shall disclose all such
confidential and other information as may be reasonably required in
order to verify the Contractor’s compliance with the Contract and allow
its proper implementation.

7.2 Each of them shall treat the details of the Contract as private and
confidential, except to the extent necessary to carry out their respective
obligations under the Contract or to comply with applicable Laws.
Each of them shall not publish or disclose any particulars of the Works
prepared by the other Party without the previous agreement of the
other Party. However, the Contractor shall be permitted to disclose
any publicly available information, or information otherwise required to
establish his qualifications to compete for other projects.

7.3 Notwithstanding the above, the Contractor may furnish to its
Subcontractor(s) such documents, data and other information it
receives from the Employer to the extent required for the
Subcontractor(s) to perform its work under the Contract, in which event
the Contractor shall obtain from such Subcontractor(s) an undertaking
of confidentiality similar to that imposed on the Contractor under this
Clause.




8. Compliance with
Laws

8.1 The Contractor shall, in performing the Contract, comply with
applicable Laws.

9. Joint and
Several Liability

9.1 If the Contractor is a joint venture of two or more entities, all such
entities shall be jointly and severally liable to the Employer for the
fulfillment of the provisions of the Contract, and shall designate one of
such persons to act as a leader with authority to bind the joint venture.
The contractor shall not handover the responsibility of the
contract to any one member or some members of Joint Venture
or any other parties, not involved in the contract. The composition
or the constitution of the joint venture shall not be altered without the
prior consent of the Employer.

10. Project
Manager's
Decisions

10.1 Except where otherwise specifically stated, the Project Manager shall
decide contractual matters between the Employer and the Contractor in
the role representing the Employer.

11. Delegation

11.1 The Project Manager may delegate any of his duties andresponsibilities
to other people after notifying the Contractor, and may cancel any
delegation after notifying the Contractor.

12.
Communications

12.1 Communications between parties that are referred to in the Conditions
shall be effective only when in writing. A notice shall be effective only
when it is delivered.

13. Subcontracting

13.1 For GoN Funded:

A list of approved Subcontractors including its value/works is includedas
Article 2 (K) of contract Agreement. Approval by the Employer for any of
the Subcontractors shall not relieve the Contractor from any of its
obligations, duties, or responsibilities under the contract.

For DP Funded :

The Contractor may subcontract with the approval of the Project Manager,
but may not assign the Contract without the approval of the Employer in
writing.  Subcontracting shall not alter the Contractor’s obligations.
Bidders may propose subcontracting up to the percentage of total
value of contracts as specified in the SCC. The Sub contractor
shall meet the qualification requirement as specified in SCC.

14. Other
Contractors

14.1 The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities, and the Employer between the
dates given in the Schedule of Other Contractors, as referred to in the
SCC. The Contractor shall also provide facilities and services for them
as described in the Schedule. The Employer may modify the Schedule
of Other Contractors, and shall notify the Contractor of any such
modification

15 Personnel and
Equipment

15.1 The Contractor shall employ the key personnel and use the
equipment identified in its Bid to carry out the Works, or other
personnel and equipment approved by the Project Manager. The Project
Manager shall approve any proposed replacement of key personnel and
equipment only if their relevant qualifications or characteristics are




substantially equal to or better than those proposed in the Bid.

15.2 If the Project Manager asks the Contractor to remove a person who is a
member of the Contractor’s staff or work force, stating the reasons, the
Contractor shall ensure that the person leaves the Site within seven
days and has no further connection with the work in the Contract.

15.3 If the Employer, Project Manager, or Contractor determines, that any
employee of the Contractor be determined to have engaged in corrupt,
fraudulent, collusive, coercive, or other prohibited practices during the
execution of the Works, then that employee shall be removed in
accordance with Clause 15.2 above.

16. Employer’'s and
Contractor's Risk

16.1 The Employer carries the risks which this Contract states are
Employer’s risks, and the Contractor carries the risks which this
Contract states are Contractor’s risks.

17. Employer’s
Risks

17.1 From the Start Date until the Defects Liability Certificate has been
issued, the following are Employer’s risks:

(a) The risk of personal injury, death, or loss of or damage

to property (excluding the Works, Plant, Materials, and Equipment),
which are due to

(i) use or occupation of the Site by the Works or for the purpose of
the Works, which is the unavoidable result of the Works or

(i) negligence, breach of statutory duty, or interference with any
legal right by the Employer or by any person employed by
or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the Employer
or in the Employer's design, or due to war or radioactive
contamination directly affecting the country where the Works are
to be executed.

17.2 From the Completion Date until the Defects Liability Certificate has been
issued, the risk of loss of or damage to the Works, Plant, and Materials is
an Employer’s risk except loss or damage due to

(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was not itself
an Employer’s risk, or

(c) the activities of the Contractor on the Site after the Completion
Date.

18. Contractor’s
Risks

18.1 From the Starting Date until the Defects Liability Certificate has been
issued, the risks of personal injury, death, and loss of or damage to
prcgoerty (including, without limitation, the Works, Plant, Materials,
ank Equipment) which are not Employer’s risks are Contractor's
risks.

19. Insurance

19.1 The Contractor shall provide insurance in the joint names of the
Employer and the Contractor from the Start Date to the end of the
Defects Liability Period, in the amounts and deductibles stated in the
SCC for the following events which are due to the Contractor’s risks:




(@) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials,
and Equipment) in connection with the Contract; and

(d) Personal injury or death.

19.2 Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s approval
before the Start Date. All such insurance shall provide for
compensation to be payable in the proportions of Nepalese Rupees
required to rectify the loss or damage incurred.

19.3 If the Contractor does not provide any of the policies and
certificates required, the Employer may affect the insurance which
the Contractor should have provided and recover the premiums the
Employer has paid from payments otherwise due to the Contractor or,
if no payment is due, the payment of the premiums shall be a debt due.

19.4 Alterations to the terms of insurance shall not be made without the
approval of the Project Manager.

19.5 Both parties shall comply with any conditions of the insurance policies.

20. Site
Investigation
Reports

20.1 The Contractor, in preparing the Bid, shall rely on any Site
Investigation Reports referred to in the SCC, supplemented by any
information available to the Contractor.

21. Contractor to
Construct the
Works

21.1 The Contractor shall construct and install the Works in accordance with
the Specifications and Drawings.

22. The Works to
Be Completed
within intended
Completion Date

22.1 The Contractor may commence execution of the Works on the Start
Date and shall carry out the Works in accordance with the Program
submitted by the Contractor, as updated with the approval of the
Project Manager, and complete them within the intended Completion
Date.

23. Design by
contractor and
Approval by the
Project Manager

23.1 The contractor shall be responsible for the design of permanent works
as specified in SCC.

23.2 Contractor shall be responsible for design of the Temporary Works. The
Contractor shall submit Specifications and Drawings showing the
proposed Temporary Works to the Project Manager, for his approval.

23.3 All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, shall be subject to prior approval by
the Project Manager before their use.

23.4 The Project Manager's approval shall not alter the Contractor’s
responsibility for design of temporary works.

24. Safety,
Security and

24.1 The Contractor shall, throughout the execution, and completion of
the works and remedying of any defects therein:

a. Have full regard for the safety of all persons entitled to be upon the




Protection of the
Environment

site and keep the site (so as the same is under his control) and the
works (so far as the same are not completed or occupied by the
Employer) in an orderly state appropriate to the avoidance of danger
to such persons.

b. Provide and maintain at his own cost all lights, guards, fencing,
warning signs and watching, when necessary or required by the
Project Manager or by any duly constituted authority, for the
protection of the Works of for the safety and convenience of the
public or others.

c. Take all reasonable steps to protect the environment on and off the
site and to avoid damage or nuisance to persons

or to property of the public or others resulting from pollution, noise or
other causes arising as a consequence of his methods of
operation.

d. Ensure that any cut or fill slopes are planted in grass or other plant
cover as soon as possible to protect them from erosion.

e. Any spoil or material removed from drains shall be disposed of to
designated stable tipping areas as directed by the Project
Manager.

f. Shall not use fuel wood as a means of heating during the
processing or preparation of any materials forming part of the works.

g. The Project Manager shall have the power to disallow any
working practice or activity of the Contractor or direct that such
practices or activities be modified should the Project Manager
consider, on the advice of the relevant Government Departments,
that the practices or activities will be harmful to wildlife.

h. Provide on the Site such lifesaving apparatus as may be
appropriate and an adequate and easily accessible first aid outfit
or such outfits as may be required by any governmentordinance,
factory act, etc., subsequently published and amended from time
to time.

25. Discoveries

25.1 Anything of historical or other interest or of significant value
unexpectedly discovered on the Site shall be the property of the
employer. The Contractor shall notify the Project Manager of such
discoveries and carry out the Project Manager’s instructions for dealing
with them.

26. Possession of
the Site

26.1 The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated in the
SCC, the Employer shall be deemed to have delayed the start of the
relevant activities, and this shall be a Compensation Event.

27. Access to the
Site

27.1 The Contractor shall allow the Project Manager and any person
authorized by the Project Manager access to the Site and to any place
where work in connection with the Contract is being carried out or is
intended to be carried out.




28. Instructions,
Inspections and
Audits

28.1 The Contractor shall carry out all instructions of the Project Manager
which comply with the applicable laws where the Site is located.

28.2 The Contractor shall keep, and shall make all reasonable efforts to
cause its Subcontractors and sub consultants to keep accurate and
systematic accounts and records in respect of the Works in such form
and details as will clearly identify relevant time changes and costs.

28.3 The Contractor shall permit the GoN/DP and/or persons appointed by
the GON/DP to inspect the Site and/or the accounts and records of the
Contractor and its sub-contractors relating to the performance of the
Contract, and to have such accounts and records audited by auditors
appointed by the GoN/DP if required by the GoN/DP. The Contractor’s
attention is drawn to Sub-Clause 73.2 which provides, inter alia, that
acts intended to materially impede the exercise of the GoN’s/DP’s
inspection and audit rights provided for under this Sub-Clause constitute
a obstructive practice subject to contract termination.

29. Dispute
Settlement

29.1 The Employer and the Contractor shall attempt to settle amicably
by direct negotiation any disagreement or dispute arising between
them under or in connection with the Contract.

29.2 Any dispute between the Parties as to matters arising pursuant to this
Contract which cannot be settled amicably within thirty (30) days after
receipt by one Party of the other Party‘s request for such amicable
settlement may be referred to Arbitration within 30 days after the
expiration of amicable settlement period.

30. Procedures for
Disputes

30.1 In case of arbitration, the arbitration shall be conducted in accordance
with the arbitration procedures in accordance with law of Nepal at the
place within the territory of Nepal given in the SCC.

B. Staff and Labor

31. Forced Labor

31.1 The Contractor shall not employ forced labor, which consists of any
work or service, not voluntarily performed, that is exacted from an
individual under threat of force or penalty. This covers any kind of
involuntary or compulsory labor, such as indentured labor, bonded
labor, or similar labor—contracting arrangements.

32. Child Labor

32.1 The Contractor shall not employ children in a manner that is
economically exploitative, or is likely to be hazardous, or to interfere
with, the child's education, or to be harmful to the child's health or
physical, mental, spiritual, moral, or social development. Where
national laws have provisions for employment of minors, the
Contractor shall follow those laws applicable to the Contractor.
Children below the age of 18 years shall not be employed in
dangerous work.

33.Non-
discrimination and
Equal Opportunity

34.1 The Contractor shall not make employment decisions on the basis of
personal characteristics unrelated to inherent job requirements. The
Contractor shall base the employment relationship on the principle of
equal opportunity and fair treatment, and shall not discriminate with
respect to aspects of the employment relationship, including
recruitment and hiring, compensation (including wages and benefits),




working conditions and terms of employment, access to training,
promotion, termination of employment or retirement, and discipline. In
countries where national law provides for non-discrimination in
employment, the Contractor shall comply with national law. When
national laws are silent on nondiscrimination in employment, the
Contractor shall meet this Sub clause's requirements. Special
measures of protection or assistance to remedy past discrimination or
selection for a particular job based on the inherent requirements of
the job shall not be deemed discrimination.

B. Time Control

34. Program

34.1 Within the time stated in the SCC, after the date of the Letter of
Acceptance, the Contractor shall submit to the Project Manager for
approval a Program showing the general methods, arrangements, order,
and timing for all the activities in the Works. In the case of a lump sum
contract, the activities in the Program shall be consistent with those in
the Activity Schedule.

34.2 An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any changes to
the sequence of the activities.

34.3 The Contractor shall submit to the Project Manager for approval an
updated Program at intervals no longer than the period stated in the
SCC. If the Contractor does not submit an updated Program within
this period, the Project Manager may withhold the amount stated in the
SCC from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue
Program has been submitted. In the case of a lump sum contract, the
Contractor shall Provide an updated Activity Schedule within 15 days of
being instructed to by the Project Manager.

34.4 The Project Manager’s approval of the Program shall not alter the
Contractor’'s obligations. The Contractor may revise the Program and
submit it to the Project Manager again at any time. A revised Program
shall show the effect of Variations and Compensation Events.

35. Extension of
the Intended
Completion Date

35.1 The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it
impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate
the remaining work, which would cause the Contractor to incur
additional cost.

35.2 The Project Manager shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the Contractor
asking the Project Manager for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting
information at least 21 days prior to the intended completion date. If the
Contractor has failed to give early wamning of a delay or has failed to
cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date. Along with
full supporting information the contractor shall also submit Performance
Security, Advanced Payment Guarantee and insurance Policy with
extended validity as well as revised work schedule.




36. Acceleration

36.1 When the Employer wants the Contractor to finish before the
Intended Completion Date, the Project Manager shall obtain priced
proposals for achieving the necessary acceleration from the Contractor.
If the Employer accepts these proposals, the Intended Completion
Date shall be adjusted accordingly and confirmed by both the
Employer and the Contractor.

36.2 If the Contractor’s priced proposals for acceleration are accepted by the
Employer, they are incorporated in the Contract Price and treated as a
Variation.

37. Delays
Ordered by the
Project Manager

37.1 The Project Manager may instruct the Contractor to delay the start or
progress of any activity within the Works.

38. Management
Meetings

38.1 Either the Project Manager or the Contractor may require the other to
attend a management meeting. The business of a management
meeting shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

38.2 The Project Manager shall record the business of management
meetings and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the patrties for
actions to be taken shall be decided by the Project Manager either at
the management meeting or after the management meeting and
stated in writing to all who attended the meeting.

39. Early Warning

39.1 The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price, or
delay the execution of the Works. The Project Manager may require the
Contractor to provide an estimate of the expected effect of the future
event or circumstance on the Contract Price and Completion Date.
The estimate shall be provided by the Contractor as soon as
reasonably possible.

39.2 The Contractor shall cooperate with the Project Manager in making
and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the
work and in carrying out any resulting instruction of the Project Manager.

C. Quality Control

40.Identifying 40.1 The Project Manager shall check the Contractor's work and notify the

Defects Contractor of any Defects that are found. Such checking shall not
affect the Contractor’s responsibilities. The Project Manager may
instruct the Contractor to search for a Defect and to uncover and test
any work that the Project Manager considers may have a Defect.

41. Tests

41.1 If the Project Manager instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a Defect and
the test shows that it does, the Contractor shall pay for the test and any
samples. |If there is no Defect, the test shall be a Compensation Event.




42. Correction of
Defects

42.1 The Project Manager shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at
Completion, and is defined in the SCC. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

42.2 Every time notice of a Defect is given, the Contractor shall correct
the notified Defect within the length of time specified by the Project
Manager’s notice.

43.Uncorrected
Defects

43.1 If the Contractor has not corrected a Defect within the time specified
in the Project Manager’s notice, the Project Manager shall assess the
cost of having the Defect corrected, and the Contractor shall pay this
amount.

D. Cost Control

44. Contract Price

44.1 In the case of a Unit Rate contract, the Bill of Quantities shall
contain priced items for the Works to be performed by the Contractor.
The Bill of Quantities is used to calculate the Contract Price. The
Contractor will be paid for the quantity of the work accomplished at the
rate in the Bill of Quantities for each item.

44.2 In the case of a lump sum contract, the Activity Schedule shall contain
the priced activities for the Works to be performed by the Contractor. The
Activity Schedule is used to monitor and control the performance of
activities on which basis the Contractor will be paid. If payment for
Materials on Site shall be made separately, the Contractor shall show
delivery of Materials to the Site separately on the Activity Schedule.

45. Changes in the
Contract Price

45.1 In the case of an Unit Rate contract:

(a) If the final quantity of the work done differs from the quantity in the
Bill of Quantities for the particular item by more than 25 percent,
provided the change exceeds 2 percent of the Initial Contract Price,
the Project Manager shall adjust the rate to allow for the change.

(b) The Project Manager shall not adjust rates from changes in
quantities if thereby the Initial Contract Price is exceeded by more
than 10 percent, except with the prior approval of the Employer.

(c) If requested by the Project Manager, the Contractor shall provide
the Project Manager with a detailed cost breakdown of any rate in
the Bill of Quantities.

45.2 In the case of a lump sum contract, the Activity Schedule shall be
amended by the Contractor to accommodate changes of Program or
method of working made at the Contractor’s own discretion. Prices in the
Activity Schedule shall not be altered when the Contractor makes such
changes to the Activity Schedule.

46. Variations

46.1 All Variations shall be included in updated Programs, and, in the case
of a lump sum contract, also in the Activity Schedule, produced by the
Contractor.

46.2 The Contractor shall provide the Project Manager with a quotation
for carrying out the Variation when requested to do so by the Project
Manager. The Project Manager shall assess the quotation, which
shall be given within seven (7) days of the request or within any




longer period stated by the Project Manager and before the Variation
is ordered.

46.3 If the Contractor's quotation is unreasonable, the Project Manager
may order the Variation and make a change to the Contract Price,
which shall be based on the Project Manager's own forecast of the
effects of the Variation on the Contractor’s costs.

46.4 If the Project Manager decides that the urgency of varying the work
would prevent a quotation being given and considered without
delaying the work, no quotation shall be given and the Variation shall
be treated as a Compensation Event.

46.5 The Contractor shall not be entitled to additional payment for costs that
could have been avoided by giving early warning.

46.6 In the case of an Unit Rate contract, if the work in the Variation
corresponds to an item description in the Bill of Quantities and if, in the
opinion of the Project Manager, the quantity of work above the limit
stated in GCC 45.1 or the timing of its execution do not cause the cost
per unit of quantity to change, the rate in the Bill of Quantities shall be
used to calculate the value of the Variation. If the cost per unit of quantity
changes, or if the nature or timing of the work in the Variation does not
correspond with items in the Bill of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of work.

47. Cash Flow 47.1 When the Program, or, in the case of a lump sum contract, the Activity

Forecasts Schedule, is updated, the Contractor shall provide the Project
Manager with an updated cash flow forecast.

48. F’gyment 48.1 The Contractor shall submit to the Project Manager monthly statements

Certificates

of the estimated value of the work executed less the cumulative
amount certified previously.

48.2 The Project Manager shall check the Contractor's monthly statement
and certify the amount to be paid to the Contractor within 30 days of
submission by contractor.

48.3 The value of work executed shall be determined by the Project Manager.
48.4 The value of work executed shall comprise:

(a) In the case of an Unit Rate contract, the value of the quantities
of work in the Bill of Quantities that have been completed; or

(b) In the case of a lump sum contract, the value of work executed
shall comprise the value of completed activities in the Activity
Schedule.

48.5 The value of work executed shall include the valuation of Variations
and Compensation Events.

48.6 The Project Manager may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

49. Payments

49.1 Payments shall be adjusted for deductions for advance payments and
retention. The Employer shall pay the Contractor the amounts certified
by the Project Manager within 30 days of the date of each certificate. If




the Employer makes a late payment, the Contractor shall be paid
interest as indicated in the SCC on the late payment in the next
payment. Interest shall be calculated from the date by which the
payment should have been made up to the date when the late payment
is made.

49.2 If an amount certified is increased in a later certificate or as a result
of an award by an Arbitrator, the Contractor shall be paid interest
upon the delayed payment as set out in this clause. Interest shall be
calculated from the date upon which the increased amount would have
been certified in the absence of dispute.

49.3 Items of the Works for which no rate or price has been entered in BOQ
shall not be paid for by the Employer and shall be deemed covered by
other rates and prices in the Contract.

50. Compensation
Events

50.1 The following shall be Compensation Events:

(a) The Employer does not give access to a part of the Site by the Site
Possession Date pursuant to GCC 26.1.

(b) The Employer modifies the Schedule of Other Contractors in a way
that affects the work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue
Drawings, Specifications, or instructions required for execution of
the Works on time.

(d) The Project Manager instructs the Contractor to uncover or to carry
out additional tests upon work, which is then found to have no Defects.

(e) The Project Manager unreasonably does not approve a
subcontract to be let.

() Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to bidders (including the
Site Investigation Reports), from information available publicly and
from a visual inspection of the Site.

(9) The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work
required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in
the Contract, and they cause delay or extra cost to the Contractor.

(i) The advance payment is delayed.

(i) The effects on the Contractor of any of the Employer’s Risks.

(k) The Project Manager unreasonably delays issuing a Certificate of
Completion.

50.2 If a Compensation Event would cause additional cost or would prevent
the work being completed before the Intended Completion Date, the
Contract Price shall be increased and/or the Intended Completion Date
shall be extended. The Project Manager shall decide whether and by




how much the Contract Price shall be increased and whether and by
how much the Intended Completion Date shall be extended.

50.3 As soon as information demonstrating effect of each Compensation
Event upon the Contractor’s forecast cost has been provided by the
Contractor, it shall be assessed by the Project Manager, and the
Contract Price shall be adjusted accordingly. If the Contractor’s forecast
is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager's own forecast. The
Project Manager shall assume that the Contractor shall react
competently and promptly to the event.

50.4 The Contractor shall not be entitled to compensation to the

extent that the Employer's interests are adversely

affected by the Contractor’s not having given early warning or not
having cooperated with the Project Manager.

51. Tax

51.1 The Project Manager shall adjust the Contract Price if taxes, duties,
and other levies are changed between the date 30 days before the
submission of bids for the Contract and the date of the last Completion
certificate. The adjustment shall be the change in the amount of tax
payable by the Contractor, provided such changes are not already
reflected in the Contract Price or are a result of GCC 53.

52. Currency

52.1 The currency of Contracts shall be Nepalese Rupees.

53. Price
Adjustment

53.1 Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in the SCC. If so provided, the amounts certified in each
payment certificate, before deducting for Advance Payment, shall be
adjusted by applying the respective price adjustment factor to the
payment amounts due.

53.2 Adjustment Formulae': The formulae will be of the following general
type:

_A-l-bLn-l- Mn-l- dEn-l‘ t
pn= Lo CMo Eo ere.

Where:

pn is a price adjustment factor to be applied to the amount for the
payment of the work carried out in the subject month, determined in
accordance with Clause 49;

A is a constant, specified in the Bidding Forms- Table of Price
Adjustment data, representing the nonadjustable portion in
contractual payments;’b, ¢, d, etc., coefficients representing the
estimated proportion of each cost element (labor, materials, equipment
usage, etc.) in the Works or sections thereof, net of Provisional

For complex Works involving several types of construction work with different inputs, a family of
Formulae will be necessary. The various items of Day work may also require different formulae, depending
on the nature and source of the inputs

Insert a figure for factor A only where there is a part of the Contractors’ expenditures which will not be
subject to fluctuation in cost or to compensate for the unreliability of some indices. A should normally be
0.15. The sum of A, b, ¢, d, etc., should be one.




Sums, as specified in the SCC;
Ln, Mn, En, etc., are the current cost indices or reference prices of the

cost elements for month “n,” determined pursuant to Sub-Clause 53.4,
applicable to each cost element; and

Lo, Mo, Eo, etc., are the base cost indices or reference prices
corresponding to the above cost elements at the date specified in Sub-
Clause 53.4

53.3 Sources of Indices and Weightings: The sources of indices shall
be those listed in the Bidding Forms- Table of Price Adjustment data,
as approved by the Project Manager and stated in SCC. Indices shall
be appropriate for their purpose and shall relate to the Contractor’s
proposed source of supply of inputs on the basis of which his Contract
shall have been computed. As the proposed basis for price
adjustment, the Contractor shall have submitted with his bid the
tabulation of Weightings and Source of Indices in the Bidding Forms,
which shall be subject to approval by the Project Manager.

53.4 Base, Current and Provisional Indices: The base cost indices or
prices shall be those prevailing on the day 30 days prior to the latest
date for submission of bids. Current indices or prices shall be those
prevailing on the day 30 days prior to the last day of the period to
which a particular Interim Payment Certificate is related. If at any
time the current indices are not available, provisional indices as
determined by the Project Manager will be used, subject to
subsequent correction of the amounts paid to the Contractor when the
current indices become available.

53.5 Weightings: The weightings for each of the factors of cost given in the
Bidding Forms shall be adjusted if, in the opinion of the Project
Manager, they have been rendered unreasonable, unbalanced or
inapplicable as a result of varied or additional work already executed
or instructed under Clause 46 or for any other reason.

53.6 Where, price adjustment provision is not applicable pursuant to Sub-
clause 53.1 then the Contract is subject to price adjustment only for
construction material in accordance with this clause. If the prices of
the construction materials stated in the contract is increased or
decreased in an unexpected manner in excess of ten (10%) percent
in comparison to the base price construction material stated in
Section -1V, Bidding Forms-Table of Price Adjustment Data, then
the price adjustment for the increase or decrease of price of the
construction material beyond 10% shall be made by applying the
following formulas:

For unexpected increase in price

P =[R: -(Ro x1.10)]x Q

For unexpected decrease in price P
= [R: -(Ro x0.90)]x Q




Where:
“P” is price adjustment amount

“R:” is the present price of the construction material (Source of indices
shall be those listed in the Bidding forms)

“Ro” is the base price of the construction material

“Q” is quantity of the construction material consumed in construction
during the period of price adjustment consideration If the Base price and
source is to be proposed by the Bidder as per the provision made in
Section -1V, Bidding Forms-Table of Price Adjustment Data then
the Base price and source filled by Bidder for the construction
material stated in the Bidding Form shall be subject to the
approval of the Project manager and shall be as stated in SCC..

53.7 The Price Adjustment amount shall be limited to a maximum of the initial
Contract Amount as specified in the SCC.

53.8 The Price Adjustment provision shall not be applicable for delayed
period if the contract is not completed in time due to the delay
caused by the contractor or the contract is a Lump sum Contract

54. Retention

54.1 The Employer shall retain from each payment due to theContractor
the proportion stated in the SCC until Completion of the whole of the
Works.

54.2 Upon the issue of a Defects Liability Certificate by the Project Manager,
in accordance with GCC 70.1, half the total amount retained shall be
repaid to the Contractor and half when the Contractor has submitted
the evidence of submission of tax return to the concerned Internal
Revenue Office. The Contractor may substitute retention money with
an “on demand” bank guarantee having validity at least one month more
than the end of defect liability period if:

(a) at least eighty (80) percent of the whole works have been completed,

(b) progress of the works is satisfactory in accordance with the Contract
as per approved work schedule

(c) it can be assured that the works can be completed at the intended
completion date

55. Liquidated
Damages

55.1 The Contractor shall pay liquidated damages to the Employer at the rate
per day stated in the SCC for each day that the Completion Date is later
than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in the SCC. The
Employer may deduct liguidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities.

55.2 If the Intended Completion Date is extended after liquidated damages
have been paid, the Project Manager shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment,




calculated from the date of payment to the date of repayment, at the
rates specified in GCC.49

56. Bonus

56.1 The Contractor shall be paid a Bonus calculated at the rate per

calendar day stated in the SCC for each day (less any days for
which the Contractor is paid for acceleration) that the Completion is
earlier than the Intended Completion Date. The Project Manager shall
certify that the Works are complete, although they may not be due to be
complete.

57. Advance
Payment

57.1 The Employer shall make advance payment to the Contractor of the

amounts stated in the SCC in two equal installments by the date
stated in the SCC, against provision by the Contractor of an
unconditional bank guarantee from Commercial Bank or Financial
Institution eligible to issue Bank Guarantee as per prevailing Law in
Nepal.in a form acceptable to the Employer in amounts equal to the
advance payment. The guarantee shall remain effective until the
advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the Contractor.
Interest shall not be charged on the advance payment.

57.2 The Contractor is to use the advance payment only to pay for

57.3

Equipment, Plant, Materials, and mobilization expenses required
specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by
supplying copies of invoices or other documents to the Project
Manager.

The advance payment shall be repaid by deducting proportionate
amounts, as stated in SCC, from payments otherwise due
Contractor, following the schedule of completed percentages of the
Works on a payment basis. No account shall be taken of the advance
payment or its repayment in assessing valuations of work done,
Variations, price adjustments, Compensation Events, Bonuses, or
Liguidated Damages.

58. Securities

58.1 The Performance Security, including any additional security required

as per ITB 35.5 and ITB 40.1, shall be provided to the Employer no
later than the date specified in the Letter of Acceptance and shall be
issued in an amount specified in the SCC, by a Commercial Bank
or Financial Institution eligible to issue Bank Guarantee as per
prevailing Law in Nepal. acceptable to the Employer, and
denominated in Nepalese Rupees. The Performance Security shall be
valid until a date 30 days from the date of issue of the Defect Liability




Certificate in the case of a bank guarantee.

Any additional performance security required as per ITB 35.5 shall be
valid until a date 30 days from the date of issue of the certificate of
Completion in the case of a bank guarantee.

Any additional performance security required as per ITB 40.1 shall be
valid until a date 30 days from the date of issue of the certificate of DLP
in the case of a bank guarantee.

58.2 The performance security issued by any foreign Bank outside
Nepal must be counter guaranteed by Commercial Bank or Financial
Institution eligible to issue Bank Guarantee as per prevailing Law in
Nepal.

59. Dayworks

59.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used
for small additional amounts of work only when the Project Manager
has given written instructions in advance for additional work to be paid
for in that way.

59.2 All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project
Manager within two days of the work being done.

59.3 The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

60. Cost of
Repairs

60.1 Loss or damage to the Works or Materials to be incorporated in the
Works between the Start Date and the end of the Defects Correction
periods shall be remedied by the Contractor at the Contractor’s cost
if the loss or damage arises from the Contractor’s acts or omissions.

F. Force Majeure

61. Definition of
Force Majeure

61.1 In this Clause, “Force Majeure” means an exceptional event or
circumstance,

(@) which is beyond a Party’s control;

(b) which such Party could not reasonably have provided against
before entering into the Contract;

(c) which, having arisen, such Party could not reasonably have
avoided or overcome; and

(d) which is not substantially attributable to the other Party.

61.2 Force Majeure may include, but is not limited to, exceptional events
or circumstances of the kind listed below, so long as conditions (a) to
(d) above are satisfied:

(@) war, hostilities (whether war be declared or not), invasion, act of
foreign enemies;

(b) rebellion, terrorism, sabotage by persons other than the
Contractor’s Personnel, revolution, insurrection, military or
usurped power, or civil war;




(c) riot, commotion, disorder, strike or lockout by persons other than
the Contractor's Personnel;

(d) munitions of war, explosive materials, ionizing radiation or
contamination by radio-activity, except as may be attributable to
the Contractor’s use of such munitions, explosives, radiation or
radio-activity; and

(e) natural catastrophes such as earthquake, hurricane, typhoon or
volcanic activity.

62. Notice of Force
Majeure

62.1

If a Party is or will be prevented from performing its substantial
obligations under the Contract by Force Majeure, then it shall give
notice to the other Party of the event or circumstances constituting the
Force Majeure and shall specify the obligations, the performance of
which is or will be prevented. The notice shall be given within 14 days
after the Party became aware, or should have become aware, of the
relevant event or circumstance constituting Force Majeure.

62.2 The Party shall, having given notice, be excused performance of its

obligations for so long as such Force Majeure prevents it from
performing them.

62.3

Notwithstanding any other provision of this Clause, Force Majeure
shall not apply to obligations of either Party to make payments to the
other Party under the Contract.

63. Duty to
Minimize Delay

63.1 Each Party shall at all times use all reasonable endeavors to minimize

any delay in the performance of the Contract as a result of Force
Majeure.

63.2

A Party shall give notice to the other Party when it ceases to be
affected by the Force Majeure.

64. Consequences
of Force Majeure

64.1

If the Contractor is prevented from performing its substantial
obligations under the Contract by Force Majeure of which notice has
been given under GCC 62, and suffers delay and/or incurs Cost by
reason of such Force Majeure, the Contractor shall be entitled subject
to GCC 30to

(@) an extension of time for any such delay, if completion is or will
be delayed, under GCC35 ; and

(b) if the event or circumstance is of the kind described in sub-
paragraphs (a) to (d) of GCC 61.2 and, in the case of
subparagraphs (b) to (d), occurs in the Country, payment of any
such Cost, including the costs of rectifying or replacing the
Works and/or Goods damaged or destructed by Force Majeure,
to the extent they are not indemnified through the insurance
policy referred to in GCC 19.




64.2

After receiving this notice, the Project Manager shall proceed in
accordance with GCC 10 to agree or determine these matters.

65. Force Majeure
Affecting
Subcontractor

65.1

If any Subcontractor is entitled under any contract or agreement
relating to the Works to relief from force majeure on terms additional
to or broader than those specified in this Clause, such additional or
broader force majeure events or circumstances shall not excuse the
Contractor’s nonperformance or entitle him to relief under this Clause.

66. Optional

Termination,

Payment and
Release

66.1

If the execution of substantially all the Works in progress is prevented
for a continuous period of 90 days by reason of Force Majeure of
which notice has been given under GCC 62, or for multiple periods
which total more than 150 days due to the same notified Force
Majeure, then either Party may give to the other Party a notice of
termination of the Contract. In this event, the termination shall take
effect 7 days after the notice is given, and the Contractor shall proceed
in accordance with GCC 72.5.

66.2

Upon such termination, the Project Manager shall determine the value
of the work done and issue a Payment Certificate, which shall include

(@) the amounts payable for any work carried out for which a price
is stated in the Contract;

(b) the Cost of Plant and Materials ordered for the Works which
have been delivered to the Contractor, or of which the
Contractor is liable to accept delivery: this Plant and Materials
shall become the property of (and be at the risk of) the Employer
when paid for by the Employer, and the Contractor shall place
the same at the Employer’s disposal;

(c) other Costs or liabilities which in the circumstances were
reasonably and necessarily incurred by the Contractor in the
expectation of completing the Works;

(d) the Cost of removal of Temporary Works and Contractor’s
Equipment from the Site and the return of these items to the
Contractor’s works in his country (or to any other destination at
no greater cost); and

(e) the Cost of repatriation of the Contractor's staff and labor
employed wholly in connection with the Works at the date of
termination.

67. Release from
Performance

67.1

Notwithstanding any other provision of this Clause, if any event or
circumstance outside the control of the Parties (including, but not
limited to, Force Majeure) arises, which makes it impossible or
unlawful for either or both Parties to fulfill its or their contractual
obligations or which, under the law governing the Contract, entitles
the Parties to be released from further performance of the Contract,




then upon notice by either Party to the other Party of such event or
circumstance,

(@) the Parties shall be discharged from further performance,
without prejudice to the rights of either Party in respect of any
previous breach of the Contract; and

(b) the sum payable by the Employer to the Contractor shall be the
same as would have been payable under GCC 66 if the Contract
had been terminated under GCC 66.

G. Finishing the Contract

68. Completion

68.1 The Contractor shall request the Project Manager to issue a
certificate of Completion of the Works, and the Project Manager shall
do so upon deciding that the work is completed.

68.2 In addition to the other provisions, before acceptance of the completed
works, Employer shall verify and assure that such works are within the
set objective, quality and appropriate to operate and use.

69. Taking Over

69.1 In the contractor’s Opinion, if the works are complete and ready
for taking over, the contractor may apply by notice to the Project
Manager for a Taking-Over Certificate. If the Works are divided
into Sections, the Contractor may similarly apply for a Taking-Over
Certificate for each Section.

69.2 The Project Manager shall, within 30 days after receiving the
Contractor’s application:

(a) issue the Taking-Over Certificate to the Contractor if physical
progress of works is at least ninety (90) percentin accordance with
the Contract except for any minor outstanding work and defects
(as listed in the Taking-Over Certificate) which will not
substantially affect the use of the Works or Section for their
intended purpose (either until or whilst this work is completed and
these defects are remedied); or

(b) reject the application, giving reasons and specifying the work
required to be done by the Contractor to enable the Taking-Over
Certificate to be issued. The Contractor shall then complete this
work before issuing a further notice under this Sub-Clause.

69.3 If the Engineer fails either to issue the Taking-Over Certificate or
to reject the Contractor’s application within the period of 30 days,
and if the Works or Section (as the case may be) are substantially
completed in accordance with the Contract, the Taking-Over
Certificate shall be deemed to have been issued on the last day of
that period.

70. Final Account

70.1 The Contractor shall supply the Project Manager with a detailed account
of the total amount that the Contractor considers payable under the
Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final
payment that is due to the Contractor within 60 days of receiving the




Contractor’s account if it is correct and complete. If it is not, the
Project Manager shall issue within 60 days a schedule that states
the scope of the corrections or additions that are necessary. If the
Final Account is still unsatisfactory after it has been resubmitted, the
Project Manager shall decide on the amount payable to the Contractor
and issue a payment certificate.

71. Operating and
Maintenance
Manuals

71.1 If “as built” Drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the
SCC.

71.2 If the Contractor does not supply the Drawings and/or manuals by the
dates stated in the SCC pursuant to GCC 71.1, or they do not receive
the Project Manager’s approval, the Project Manager shall withhold the
amount stated in the SCC from payments due to the Contractor.

72. Termination

72.1 The Employer may terminate the Contract at any time if the
contractor;

a. does not commence the work as per the Contract,
b. abandons the work without completing,
c. fails to achieve progress as per the Contract.

72.2 The Employer or the Contractor may terminate the Contract if the
other party causes a fundamental breach of the Contract.

72.3 Fundamental breaches of Contract shall include, but shall not be limited
to, the following :

(a) The Contractor uses the advance payment for matters other than the
contractual obligations,

(b) the Contractor stops work for 30 days when no stoppage of work is shown
on the current Program and the stoppage has not been authorized by
the Project Manager;

(c) the Project Manager instructs the Contractor to delay the progress of the
Works, and the instruction is not withdrawn within 30 days;

(d) the Employer or the Contractor is made bankrupt or goes into
liquidation other than for a reconstruction or amalgamation.

(e) a payment certified by the Project Manager is not paid by the Employer
to the Contractor within 90 days of the date of the Project Manager's
certificate;

(H the Project Manager gives Notice that failure to correct a particular
Defect is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the Project
Manager,;

(g) the Project Manager gives two consecutive Notices to update the
Program and accelerate the works to ensure compliance with GCC
Sub clause 22.1 and the Contractor fails to update the Program and
demonstrate acceleration of the works within a reasonable period of
time determined by the Project Manager;

(h) the Contractor does not maintain a Security, which is required,;

() the Contractor has delayed the completion of the Works by the number
of days for which the maximum amount of liquidated damages can be




paid, as defined in the SCC; and

() If the Contractor, in the judgment of the Employer has engaged in
corrupt or fraudulent practices in competing for or in executing the
Contract, pursuant to GCC 73.1.

72.4 When either party to the Contract gives notice of a breach of Contract
to the Project Manager for a cause other than those listed under GCC
72.3 above, the Project Manager shall decide whether the breach is
fundamental or not.

72.5 Notwithstanding the above, the Employer may terminate the
Contract for convenience.

72.6 If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as soon
as reasonably possible.

73. Fraud and
Corruption

73.1 If the Employer determines that the Contractor has engaged in corrupt,
fraudulent, collusive, coercive or obstructive practices, in competing for
or in executing the Contract, then the Employer may, after giving 15
daysnotice to the Contractor, terminate the Contractor's employment
under the Contract and expel him from the Site.

73.2 Should any employee of the Contractor be determined to have engaged
in corrupt, fraudulent, collusive, coercive, or obstructive practice during the
execution of the Works, then that employee shall be removed in
accordance with GCC Clause 15.

For the purposes of this GCC 73;

() “corrupt practice” is the offering, giving, receiving or soliciting,
directly or indirectly, of anything of value to influence improperly
the actions of another party.

(i) “fraudulent practice™ is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain a financial or other benefit or
to avoid an obligation;

(i) “collusive practice™ is an arrangement between two or more
parties designed to achieve an improper purpose, including to
influence improperly the actions of another party;

(iv) “coercive practice™ is impairing or harming, or threatening to impair
or harm, directly or indirectly, any party or the property of the party
to influence improperly the actions of a party;

(v) “obstructive practice” is

(aa) deliberately destroying, falsifying, altering or concealing
of evidence material to the investigation or making false
statements to investigators in order to materially impede a
investigation into allegations of a corrupt, fraudulent,
coercive or collusive practice;
and/or threatening, harassing or intimidating any party to
prevent it from disclosing its knowledge of matters relevant
to the investigation or from pursuing the investigation; or

(bb) acts intended to materially impede the exercise of the
GON'’s/DP’s inspection and audit rights provided for under




GCC28.3.

74. Black Listing

74.1 Without prejudice to any other rights of the Employer under
this Contract, GoN, Public Procurement Monitoring Office
(PPMO), on the recommendation of procuring entity, may
blacklist a Bidder for its conduct for a period of one (1) to three
(3) years on the following grounds and seriousness of the act
committed by the bidder:

(a) if it is established that the Contractor has committed
substantial defect in implementation of the contract or has not
substantially fulfilled its obligations under the contract or the
completed work is not of the specified quality as per the
contract.

(b) If convicted from a court of law in a criminal offense liable to
be disqualified for taking part in procurement contract,

(c) If it is established that the Contractor has engaged in corrupt
or fraudulent practices in competing for or in executing the
Contract.

75. Payment upon
Termination

75.1 If the Contract is terminated because of a fundamental breach of

Contract by the Contractor, the Project Manager shall issue a certificate
for the value of the work done and Materials ordered less advance
payments received up to the date of the issue of the certificate.
Additional Liquidated Damages shall not apply. If the total amount due
to the Employer exceeds any payment due to the Contractor, the
difference shall be a debt payable to the Employer.

75.2 If the Contract is terminated for the Employer’s convenience or because

of a fundamental breach of Contract by the Employer, the Project
Manager shall issue a certificate for the value of the work done, Materials
ordered, the reasonable cost of removal of Equipment, repatriation of the
Contractor's personnel employed solely on the Works, and the
Contractor’'s costs of protecting and securing the Works, and less
advance payments received up to the date of the certificate.

75.3 If the Contract is terminated because of fundamental breach of

Contract or for any other fault by the Contractor, the performance
security shall be forfeited by the Employer.

In such case, amount to complete the remaining works as per the
Contract shall be recovered from the Contractor as Government dues.

76. Property

76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and

Works shall be deemed to be the property of the Employer if the Contract
is terminated because of the Contractor’s default.

77. Release from
Performance

77.1 If the Contract is frustrated by the outbreak of war or by any other event

entirely outside the control of either the Employer or the Contractor, the
Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible
after receiving this certificate and shall be paid for all work carried out
before receiving it and for any work carried out afterwards to which a
commitment was made.




78.Suspension of
DPLoan/Credit/Gra
nt

78.1 In the event that the DP suspends the loan/ credit/grant to the Employer
from which part of the payments to the Contractor are being made:

a. the Employer is obligated to notify the Contractor of such
suspension within 7 days of having received the DP's
suspension notice; and

b. if the Contractor has not received sums due him within the 30 days
for payment provided for in GCC 49.1, the Contractor may
immediately issue a 15-day termination notice.

79. Eligibility

79.1 The Contractor shall have the nationality of an eligible country as
specified in Section V of the bidding document. The Contractor shall
be deemed to have the nationality of a country if the Contractor is a
citizen or is constituted, or incorporated, and operates in conformity
with the provisions of the laws of that country. This criterion shall also
apply to the determination of the nationality of proposed
subcontractors or suppliers for any part of the Contract including
related services.

79.2 The materials, equipment, and services to be supplied under the
Contract shall have their origin in eligible source countries as
specified in Section V of the bidding document and all expenditures
under the Contract will be limited to such materials, equipment, and
services. At the Employer’s request, the Contractor may be required
to provide evidence of the origin of materials, equipment, and
services.

79.3 For purposes of GCC 79.2, “origin” means the place where the
materials and equipment are mined, grown, produced, or
manufactured, and from which the services are provided. Materials
and equipment are produced when, through manufacturing,
processing, or substantial or major assembling of components, a
commercially recognized product results that differs substantially in
its basic characteristics or in purpose or utility from its components.

80. Project
Manager’s Duties
and Authorities

80.1 The Project Manager’'s duties and authorities are restricted to the
extent as stated in the SCC.

81. Quarries and
Spoil Dumps

81.1 Any quarry operated as part of this Contract shall be maintained
and left in a stable condition without steep slopes and be either refilled
ordrained and be landscaped by appropriate planting. Rock or gravel
taken from a river shall be removed over some distance so as to limit
the depth of material removed at any one location, not disrupt the river
flow or damage or undermine the river banks. The Contractor shall not
deposit excavated material on land in Government or private
ownership except as directed by the Project Manager in writing or
by permission in writing of the authority responsible for such land in
Government ownership, or of the owner or responsible representative
of the owner of such land in private ownership, and only then in
those places and under such conditions as the authority, owner or
responsible representative may prescribe.




82. Local Taxation

82.1

The prices bid by the Contractor shall include all taxes that may be
levied in accordance to the laws and regulations in being in Nepal on
the date 30 days prior to the closing date for submissions of Bids on
the Contractor's equipment, plant and materials acquired for the
purpose of the Contract and on the services performed under the
Contract. Nothing in the Contract shall relieve the Contractor from his
responsibility to pay any tax that may be levied in Nepal on profits
made by him in respect of the Contract.

83. Value Added
Tax

83.1

The Contract is not exempted from value added tax. An amount
specified in the schedule of taxes shall be paid by the Contractor in the
concerned VAT office within time frame specified in VAT regulation.

84. Income Taxes
on Staff

84.1

The Contractor's staff, personnel and labor will be liable to pay
personal income taxes in Nepal in respect of their salaries and wages,
as are chargeable under the laws and regulations for the time being in
force, and the Contractor shall perform such duties in regard to such
deductions as may be imposed on him by such laws and regulations.

84.2 The issue of the Final Account Certificate pursuant to clause GCC 70

shall be made only upon submittal by the Contractor of a certificate
of income tax clearance from the Government of Nepal.

85. Duties, Taxes
and Royalties

85.1

85.2

85.3

Any element of royalty, duty or tax in the price of any goods including
fuel oil, and lubricating oil, cement, timber, iron and iron goods
locally procured by the Contractor for the works shall be included
in the Contract rates and prices and no reimbursement or payment
in that respect shall be made to the Contractor.

The Contractor shall familiarize himself with GON the rules and
regulations with regard to customs, duties, taxes, clearing of goods
and equipment, immigration and the like, and it will be necessary for
him to follow the required procedures regardless of the assistance as
may be provided by the Employer wherever possible.

The Contractor shall pay and shall not be entitled to the reimbursement
of cost of extracting construction materials such as sand,
stone/boulder, gravel, etc. from the river beds or quarries. Such prices
will be levied by the local District Development Committee (DDC)
as may be in force at the time. The Contractor, sub-contractor(s)
employed directly by him and for whom he is responsible, will not be
exempted from payment of royalties, taxes or other kinds of surcharges
on these construction materials so extracted and paid for to the DDC.

86. Member of
Government, etc,
not Personally
Liable

86.1

No member or officer of GoN or the Employer or the Project Manager
or any of their respective employees shall be in any way personally
bound or liable for the act or obligations of the Employer under
the Contract or answerable for any default or omission in the
observance or performance of any of act, matter or thing which
are herein contained.

87. Approval of
Use of Explosives

87.1

No explosives of any kind shall be used by the Contractor without the
prior consent of the Employer in writing and the Contractor shall
provide, store and handle these and all other items of every kind
whatsoever required for blasting operations, all at his own expense in a




manner approved in writing by the Employer.

88 Compliance
with
Regulations for
Explosives

88.1 The Contractor shall comply with all relevant ordinances, instructions

and regulations which the Government, or other person or persons
having due authority, may issue from time to time regarding the
handling, transportation, storage and use of explosives.

89. Permission for
Blasting

89.1

The Contractor shall at all times maintain full liaison with and
inform well in advance, and obtain such permission as is required
from all Government authorities, public bodies and private parties
whatsoever concerned or affected, or likely to be concerned or affected
by blasting operation.

90. Records of
Explosives

90.1

Before the beginning of the Defects Liability Period, the Contractor shall
account to the satisfaction of the Project Manager for all explosives
brought on to the Site during the execution of the Contract and
the Contractor shall remove all unused explosives from the Site on
completion of works when ordered by the Project Manager.

91.Traffic
Diversion

91.1 The Contractor shall include the necessary safety procedures regarding

and pedestrian traffic diversion that is needed in execution of the works.
The Contractor shall include in his costing of works, any temporary
works or diversion that are needed during the construction period. All
traffic diversion should be designed for the safety of both the motoring
public and the men at work. It shall ensure the uninterrupted flow of
traffic and minimum inconvenience to the public during the period
concerned. As such, adequate warning signs, flagmen and other
relevant safety precautionary measures shall be provided to warn
motorists and pedestrians well ahead of the intended diversion as
directed by the Project Manager. All traffic devices used shall be
designed in accordance with the instruction of Project Manager.




SECTION-IX
Special Conditions of Contract



The following Special Conditions of Contract (SCC) shall supplement the General Conditions of Contract (GCC). Whenever thereisa
conflict, the provisions herein shall prevail over thosein the GCC.

A. Genera

GCC1l1 The Employer is Aridaman Battalion Aridaman Battalion , siddhicharna, Siddhicharan Municipality, Okhaldhunga,
(q) Province One, Nepal

GCC1l1 The Intended Completion Date for the whole of the Works shall be 2079/12/30
(V)

Sectiona completion is applicable

GCC1l1 The Project Manager is na.
(bb) &
101 The Project Manager and Engineer are synonyms.

GCC1l1 The Siteislocated at okhaldhunga, siddhicharan na.pa.11 and is defined in drawings No. na
(ee)

GCC1.1 | TheStart Date shall be 08-09-2022
(hh)

GCC1l1 The Works consist of Construction of Batallion Office, Officers Accomodation and Batallion Bungal ow
(1)

GCC 2.2 Sectional Completions are: as per schedule

Sl. No. Sectional /Milestone Description Target Date (in Months/Days)
1 completion of plinth beam work within 44 days after contract
2 completion of whole R.C.C. works within 109 days after contract
3 completion of al wall, window and door within 164 days after contract
works
4 completion of all plaster, painting, within 197 days after contract
electrification adn plumbing

GCC 23 The following documents also form part of the Contract: Technical specification and detail estimate
(i)

GCC31 The language of the contract is ENGLISH/NEPALI
The law that applies to the Contract isthe law of NEPAL




GCC111

The Project Manager may delegate any of his duties and responsibilities

GCC131

IMaximum percentage of subcontracting permitted is; O % of the total contract amount

Nature of Works that can be sub contracted:
Not Applicable

Qualification Criteria
Not Applicable

GCC 141

Schedule of other contractors: na

GCC19.1

The minimum insurance amounts and deductibles shall be:

The minimum insurance amounts and deductibles shall be:

1. The minimum cover for loss of or damage to the Works, Plant and Materialsis: 110% of the Contract Amount.
2. The maximum deductible for insurance of the Works and of Plant and Materialsis: NRs. 50,000.00

3. The minimum cover for loss or damage to Equipment is: Fully covered

4. The maximum deductible for insurance of Equipment is; 50000.00

5. The minimum for insurance of other property is: NRs. 100000.00 with unlimited number of occurrences

6. The maximum deductible for insurance of other property is: NRs. 50000.00

7. The minimum cover for personal injury or death insurance

i. for the Contractor's employees is that specified in the Labor act of Nepal and

ii. for other peopleis :NRs. 10000000.00 with an unlimited number of occurrences

GCC 20.1

Site Investigation Reports are: every last week of month

GCC 231

The following shall be designed by the Contractor: Mobilization plan/ Material labor management and other necessary
works to complete the project work

GCC 26.1

The Site Possession Date(s) shall be: one week after agreement

GCC 30.1

The place of arbitration shall be: NEPCA or other as per mutual understanding

B. Time Control

GCC34.1

The Contractor shall submit for approval a Program for the Works within 15days from the date of the L etter of
Acceptance.

GCC34.3

The period between Program updates is 30 days
The amount to be withheld for late submission of an updated Program is 5000.00 NPR




C. Quality Control

GCC 42.1 | The Defects Liahility Period is 25 month

D. Cost Control

GCC49.1 | Prevailing Interest Rate 8% %

GCC53.1 | The Contract is not subject to price adjustment.

GCC53.6 | Base Price of Construction Materials applicable for price adjustment shall be as per the Table of Adjustment Data
submitted by Bidder together with the Letter of Price Bid which is approved by the Project manager.

GCC53.7 | The Price Adjustment amount shall be limited to a maximum 0 % of the initial Contract Amount

GCC54.1 | The proportion of paymentsretained is: 5%

GCC55.1 | Theliquidated damages for the whole of the Works are 0.05 % of the final Contract Price per day. The maximum amount
of liquidated damages for the whole of the Worksis 10 % of the final Contract Price.

Sl. No. Sectional /Milestone Description Liguidated Damage if Applicable

1 completion of plinth beam work 0.05 percent (as a percentage of the accepted contract price per
day of delay)

2 completion of whole R.C.C. works 0.05 percent (as a percentage of the accepted contract price per
day of delay)

3 completion of all wall, window and door 0.05 percent (as a percentage of the accepted contract price per
works day of delay)

4 completion of al plaster, painting, 0.05 percent (as a percentage of the accepted contract price per
electrification adn plumbing day of delay)

GCC56.1 | The Bonusfor the whole of the Worksis 0 % per day.
The maximum amount of Bonus for the whole of the Worksis 0 % of the final Contract Price.

GCC57.1 | The Advance Payments shall be 20.00 % and shall be paid in two equal installments to the Contractor.

Installment Percentage Requirement

first Installment 10.0 After Contract Agreement

second installment 10.0 base on work progress




GCC57.3 | Deductions from Payment Certificates will commence in the first certificate in which the value of works executed exceeds
30% of the Contract Price. Deduction will be at the rate of 40% of the respective Monthly Interim Payment Certificate
until such time as the advance payment has been repaid; provided that the advance payment shall be completely repaid
prior to the end of 80% of the approved contract price.

GCC58.1 | The Performance Security amount isNRs 5

E. Finishing the Contract

GCC 71.1 | Thedate by which operating and maintenance manuals are required is1 MONTH

GCC 71.2 | Thedate by which 'as built' drawings are required is NA
The amount to be withheld for failing to produce "as built" drawings and/or Operating and maintenance manualsis NA

GCC 72.3 | The maximum number of daysis 200 days

(i)

GCC 80 The Project Manager has to obtain the specific approval of the Employer for taking any of the following actions:

a.Approving subcontracting of any part of the works under General Conditions of Contract Clause 13;

b.Certifying additional costs determined under General Conditions of Contract Clause 50;

c.Determining start date under General Conditions of Contract Clause 1,

d.Determining the extension of the intended Completion Date under General Conditions of Contract Clause 35;

e.Issuing a Variation under General Conditions of Contract Clause 1 and 46, except in an emergency situation, as
reasonably determined by the Project Manager; emergency situation may be defined as the situation when protective
measures must be taken for the safety of life or of the works or of adjoining property.

f.Adjustment of rates under General Conditions of Contract Clause 45;




SECTION-X

Contract Forms

This Section contains forms which, once completed, will form part of the Contract. The forms
for Performance Security and Advance Payment Security, when required, shall only be
completed by the successful Bidder after contract award.



Section X; Contract Forms

This Section contains forms which, once completed, will form part of the Contract. The forms for
Performance Security and Advance Payment Security, when required, shall only be completed by
the successful Bidder after contract award.



Letter of Intent
[on letterhead paper of the Employer]

Date: ... ...l
TO! e Name and address of the Contractor..........cccceccvee.e.
Subject: ..oiiiiiins Issuance of letter of intent to award the contract............
This is to notify you that, it is our intention to award the contract .................cocccvvieeeeenn. [insert
(o F= 1 -] [ for execution Of the ... [insert

name of the contract and identification number, as given in the Contract Data/SCC] to you
as your bid price ......ccccevvveeiviiee e [insert amount in figures and words in Nepalese
Rupees] as corrected and modified in accordance with the Instructions to Bidders is hereby

selected as substantially responsive lowest evaluated bid.

Authorized Signature: ...............ooiii .

CC:
[Insert name and address of all other Bidders, who submitted the bid]

[Notes on Letter of Intent

The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by the
Employer and for providing information to other unsuccessful bidders who participated in the bid as regards
to the outcome of the procurement process. This standard form of Letter of Intent to Award should be filled in
and sent to the successful Bidder only after evaluation and selection of substantially responsible lowest
evaluated bid.]



Letter of Acceptance
[on letterhead paper of the Employer]

Date: ..cooviiiiii
T Name and address of the Contractor..................
SUbjJecCt: civiiiiiiirneen Notification of Award
This is to notify that your Bid dated ..............cccocveevnnnnns date .....coooiiiiiiiii for execution
of the................. name of the contract and identification number, as given in the
Contract Data/SCC ...........ccooeininenne, for the Contract price of Nepalese Rupees [insert

amount in figures and words in Nepalese Rupees], as corrected in accordance with the
Instructions to Bidders is hereby accepted in accordance with the Instruction to Bidders.

You are hereby instructed to contact this office to sign the formal contract agreement within 15
days with Performance Security of NRs. .......... in accordance with the Conditions of Contract,
using for that purpose the Performance security Form included in Section X (Contract Forms) of
this Bidding Document.

Authorized Signature: ...,

Name and Title of Signatory: ...............ccoieiiiinnl.



Contract Agreement

THIS AGREEMENT made the ......cccooeiiiiiiiiennn. dayof.....between......................... name
of the Employer .........co....... (hereinafter  “the Employer”), of the one part, and
................................. name of the Contractor .....................(hereinafter “the Contractor”),
of the other part:

WHEREAS the Employer desires that the Works known as ................oooooiinin. name of the
Contract ........coeeeevvviiieeene, should be executed by the Contractor, and has accepted a Bid by
the Contractor for the execution and completion of these Works and the remedying of any defects
inthe sumof NRS .....cccvueeen... [insert amount of contract price in words and figures including

taxes](hereinafter “the Contract Price”).

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement.This Agreement shall prevail over all other Contract documents.

(&) the Letter of Acceptance;

(b) the Letters of Technical and Price Bid;

(c) the Addenda NOS .........cccceevvvveeevneeeennnn, Insert addenda numbers ifany ...............
(d) the Special Conditions of Contract;

(e)the List of Eligible Countries that was specified in Section V of the bidding document,
(H the General Conditions of Contract;

(g) the Specification;

(h) the Drawings;

() Bill of Quantities (or Schedules of Prices for lump sum contracts), and

() Table of Price Adjustment Data

(k)List of Approved Subcontractors [For GoN funded project]

() S [Specify if there are any other document]

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in
this Agreement, the Contractor hereby covenants with the Employer to execute the Works and to
remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in
accordance with the laws of Nepal on the day, month and year indicated above.

Signed by ...,
for and on behalf the Contractor in the presence of

Witness, Name Signature, Address, Date

Signed by.......coiiiiiii
for and on behalf of the Employer in the presence of

Witness, Name, Signature, Address, Date

List of Approved Subcontractors



In accordance with GCC Sub-Clause 13.1,The following Subcontractors are approved for
carrying out the work as specified below.

Name of Descriotion of Works Value/Percentage
Subcontractors P of subcontract




Letter of Commitment for Bank’s Undertaking for Line
of Credit

Bank’s Name, and Address of Issuing Branch or Office
(On Letter head of the Commercial bank or any Financial Institution eligible to issue Bank
Guarantee as per prevailing Law)

Date:
Contract No:

Name of Contract :

To:

[Name and address of the Employer]

CREDIT COMMITTMENT No: [insert number]
We are pleased to know that [name of Contractor] (hereinafter called “the Contractor”) has been
awarded the Contract for the execution of the Works of [description of works] for above
contract.
Furthermore, we understand that, according to your conditions, the Contractor's Financial
Capacity i.e. Liquid Asset must be substantiated by a Letter of Commitment of Bank’s
Undertaking for Line of Credit.
At the request of, and arrangement with, the Contractor, we [name and address of the Bank] do
hereby agree and undertake that [name and address of the Contractor] will be provided by us
with a revolving line of credit, for execution of the Works viz. [insert name of the works], for an
amount not lessthanNRs ....... [in figure] (in words) for the sole purpose of the execution of the
above Contract. This Revolving Line of Credit will be maintained by us until [Insert “Initial
Contract Period”] months by the Procuring Entity.
This committed line of credit shall not be terminated or cancelled without the prior written approval
of Employer.
In witness whereof, authorised representative of the Bank has hereunto signed and sealed this

Letter of Commitment.

Signature Signature
Name : Name :

Designation: Designation:



Performance Security

(On letterhead paper of the Commercial Bank or Financial Institution eligible
to issue Bank Guarantee as per prevailing Law in Nepal.)

............................ Bank’s Name, and Address of Issuing Branch or Office ....................c...cc.......
Beneficiary: ......ccoocevvvvveiie e Name and Address of Employer .................ccveeee.

DL | (<

Performance GUarantee NO. . .....cooii e e

We have been informed that ...... [insert name of the Contractor] (hereinafter called "the
Contractor") has been notified by you to sign the Contract No. .................... [insert reference
number of the Contract] for the execution of ........... [insert name of contract and brief

description of Works] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance
guaranteeis required.

At the request of the Contractor, We... ........ccecvreeneeneennenn. [insert name of the Bank] hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of ............... [insert
name of the currency and amount in figures*] (................ insert amount in words) such sum

being payable in Nepalese Rupees, upon receipt by us of your first demand in writing accompanied
by a written statement stating that the Contractor is in breach of its obligation(s) under the Contract,
without your needing to prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the ..o Day of i *x

Seal of Bank and Signature(s)

Note:

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final

document.

*  The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the
Contract in Nepalese Rupees.

** |nsert the date thirty days after the date specified for the Defect Liability Period. The Employer should note

that in the event of an extension of the time for completion of the Contract, the Employer would need to

request an extension of this guarantee from the Guarantor. Such request must be in writing and must be

made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer

might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor

agrees to a one-time extension of this guarantee for a period not to exceed [six months], in response to the

Employer’s written request for such extension, such request to be presented to the Guarantor before the

expiry of the guarantee”.



Advance Payment Security

(On letterhead paper of the Commercial Bank or Financial Institution eligible
to issue Bank Guarantee as per prevailing Law in Nepal.)

Beneficiary: .......c.cccoeeiiiinnnnn. Name and address of employer
Date: oo
Advance Payment GuaranteeNo..............ccceveiiiiienennnn,

We have been informed that .................. has entered into Contract No. ..... Name and Address
of Employer.................. name of the Contractor............... (hereinafter called "the
Contractor")..reference number of the Contract............... dated ............... with you, for the
execution of ...contract and brief description of Works ................ (hereinafter called "the
Contract").

Furthermore, we understand that, according to the Conditions of the Contract, an advance
payment in the sum................ name of the currency and amount in figures*...(.... amount in
words .....) is tobe made against an advance payment guarantee.

At the request of the Contractor, we... ..........ccoeecuvvvneen name of the Bank ......................
hereby irrevocably undertake topay you any sum or sums not exceeding in total an amount
of v name of the currency and amount infigures*............cc.ccccoee (ceunen amount in
WOTAS ... e e e s ) upon receipt by us of your first demand in
writing accompanied by a written statement stating that the Contractor is in breach of its obligation
under the Contract because the Contractor used the advance payment for purposes other than the
costs of mobilization in respect of the Works.

The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as indicated in copies of interim statements or payment
certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our
receipt of a copy of the interim payment certificate indicating that eighty (80) percent of the
Contract Price has been certified for payment, or on the ....... day of ...... ** whichever is earlier.
Consequently, any demand for payment under thisguarantee must be received by us at this office
on or before that date.

Seal of Bank and Signature(s)

Note:

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.
*The Guarantor shall insert an amount representing the amount of the advance payment in Nepalese Rupees of the
advance payment as specified in the Contract.

** |Insert the date Thirty days after the expected completion date. The Employer should note that in the event of an
extension of the time for completion of the Contract, the Employer would need to request an extension of this
guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date
established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the
form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period
not to exceed [six months], in response to the Employer’s written request for such extension, such request to be presented
to the Guarantor before the expiry of the guarantee”.



